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2021 SANITARY AND STORM SEWER REPAIRS

INVITATION TO BID

Sealed bids for a unit price contract will be received by the CITY OF ELYRIA, OHIO until 2:00 PM
local time on Thursday, June 3, 2021 for the project known as:

2021 SANITARY AND STORM SEWER REPAIRS

The bids are to be delivered to the OFFICE OF THE SAFETY-SERVICE DIRECTOR, ELYRIA
CITY HALL, 131 COURT STREET, ELYRIA, OHIO 44035. All bids received will then be opened
and read at a public bid opening meeting.

DESCRIPTION OF WORK: The Contractor shall furnish all labor, equipment, supplies, and
supervision of labors necessary to complete the work in response to notification that a sewer problem
has been located. This project includes: excavation at various spot locations to replace sections of
sewer pipe of various sizes, or to make other repairs to the sewer system and restoration of various
items in the tree lawn or pavement areas. The amount of work will vary as needed to repair the
various sewers. Based on previous contracts and budget, the estimated quantity of mainline trench
excavation of various depths included in the proposal form totals 220 linear feet. All work shall be
carried out and completed as specified in the SPECIFICATION "Sanitary Sewer System Repairs and
Storm Sewer System Repair", current version.

BIDDING DOCUMENTS: The plans, specifications, and all bidding forms may be examined at the
City of Elyria Website, http://www.cityofelyria.org/bids-requests/, go to “Current Bids”. Bidders
SHALL request the electronic copy of the bid package by sending their request to
kmckillips @cityofelyria.org. Due to current COVID-19 orders, no hard copy of the bid documents
will be made available for review.

PRE-BID MEETING: There will be no pre-bid meeting for this project.

BID SECURITY: The bid must be accompanied by a bid guaranty. The bid guaranty must meet all
requirements of Section 153.54 of the ORC and the Instructions to Bidders.

BUY OHIO: All contractors and subcontractors involved with the project will, to the extent
practicable, use Ohio products, materials, services, and labor in the implementation of this project.

COMPLETION TIME: The contractor will have until December 31, 2022 to complete the Work.

PREVAILING WAGES: The contractor and any subcontractor must comply with the prevailing
wage rate requirements on public improvements in Lorain County and the City of Elyria, Ohio, as
determined by the Ohio Department of Commerce, Division of Industrial Compliance and Labor,
Bureau of Wage and Hour Administration (614) 644-2239. A complete listing of prevailing wage
rates on public improvements in Lorain County may be obtained from the City of Elyria Engineer’s
Office at (440) 326-1444 or at https://ohio.gov/wps/portal/gov/site/jobs/resources/prevailing-wage.
Please note it is the Contractor’s responsibility to know the prevailing wage rates on public
improvements in Lorain County.
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2021 SANITARY AND STORM SEWER REPAIRS

COMPLIANCE WITH ALL LAWS: All work shall be carried out in compliance with all federal,
state and local laws, rules and regulations that apply to the work. Any project specification item in
conflict with a federal, state, or local law, rule or regulation shall be void.

AFFIRMATIVE ACTION: All bidders must comply with the provisions of Chapter 167 of the
Elyria Codified Ordinances as amended. Bidders must be pre-certified or submit an acceptable
Affirmative Action Plan with the bid submission.. No contract will be awarded unless an acceptable
Affirmative Action Plan is reviewed by the EEO Office, approved and incorporated into the contract.
Each bidder must complete and sign the Elyria Equal Opportunity Clause, which is included with the
specifications. The project specifications provides further details on State EEO and Affirmative
Action requirements.

PROPOSAL FORMS: No proposal will be considered unless it is made on the blanks furnished by
the City. No bidder shall take any exception to any requirement of the specifications. Each proposal
must contain the full name of the party or parties submitting the proposal and all persons interested
therein. Each bidder may submit evidence of its experiences on projects of similar size and
complexity.

AWARD OF CONTRACT: The City reserves the right to waive any technicalities, informalities or
to reject any or all bids received, and to accept any bid with any combination of alternates which is

deemed most favorable to the City of Elyria, Ohio at the time and under the conditions stipulated in
the project documents.

Published by order of:
Frank Whitfield, Mayor

Chronicle-Telegram: May 19, 2021; May 26, 2021
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2021 SANITARY AND STORM SEWER REPAIRS

INSTRUCTIONS TO BIDDERS
ORDINANCE

The bids for this project, 2021 SANITARY AND STORM SEWER REPAIRS, are being
taken in accordance with Ordinance No. 2021-82 passed by the Elyria City Council on
Monday, May 4, 2021.

DEFINED TERMS
Additional terms used in these Instructions to Bidders are defined as follows:

SUCCESSFUL BIDDER - the lowest, responsible, and responsive bidder to whom the City
(on the basis of the City's evaluation as hereinafter provided) makes an award.

UNDERGROUND FACILITIES - all pipes, conduits, ducts, cables, fiber optic cables,
wires, service connections, manholes, closeouts, valves, vaults, pull boxes, tanks, tunnels,
culverts or other such facilities or attachments, and encasements containing such facilities
privately or publicly owned which have been installed underground to furnish any of the
following services or materials: electricity, gas, steam, liquid petroleum products, street
lighting, telephone or other communications, cable television, sewage and drainage removal,
traffic or other control systems, or water.

WORK - the entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work includes and is the result of
performing or furnishing labor and furnishing and incorporating materials and equipment into
the construction, and performing or furnishing services and furnishing documents, all as
required by the contact documents.

COPIES OF BIDDING DOCUMENTS

Complete sets of the bidding documents may be purchased from the Office of the City
Engineer for the payment of the fee stated in the Invitation to Bid. No refund will be made for
returned documents.

Complete sets of bidding documents must be used in preparing bids; the City does not assume
any responsibility for errors or misinterpretations resulting from the use of incomplete set of
bidding documents.

The City in making copies of the bidding documents available on the above terms does so

only for the purpose of obtaining bids for the work and does not confer a license or grant
permission for any other use of the bidding documents.
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2021 SANITARY AND STORM SEWER REPAIRS

QUALIFICATIONS OF BIDDERS

To demonstrate qualifications to perform the work, each bidder must be prepared to submit
within five (5) days after the bid opening, upon the City's request detailed written evidence
such as financial data, previous experience, present commitments and other such data as may

be needed to demonstrate the bidders qualifications.

Each bidder must be qualified to do business in the State of Ohio, or must obtain such
qualification prior to award of the contract by the City.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE
It is the responsibility of each bidder before submitting a bid;

To examine thoroughly the contract documents and other related data identified in the bidding
documents;

To visit the site to become familiar with and satisfy bidder as to the general, local and site
conditions that may affect cost, progress, performance or the furnishing of the work;

To consider federal, state and local laws and regulations that may affect cost, progress,
performance, or the furnishing of the work;

To study and carefully correlate bidders knowledge and observations with the contract
documents, and other related data; and

To promptly notify the City Engineer of all conflicts, errors, ambiguities or discrepancies
which bidder has discovered in or between the contract documents and other related
documents or observations.

To evaluate the condition, layout and nature of the project site and surrounding area;

To consider the availability and cost of labor;

To consider the availability and cost of materials, supplies and equipment;

To consider the cost of temporary utilities required in the bid;

To consider the cost of any permit or license required by a local or regional authority having
jurisdiction over the project;

To consider the generally prevailing climatic conditions; and
To evaluate conditions bearing upon transportation, disposal, handling, and storage of

materials.
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2021 SANITARY AND STORM SEWER REPAIRS

Information and data shown or indicated in the contract documents with respect to existing
underground facilities at or contiguous to the site is based upon information and data
furnished to the City Engineer by the owner of such underground facilities or other, and the
City does not assume responsibility for the accuracy or completeness thereof.

Any reports of exploration and tests of subsurface conditions at or contiguous to the site
which have been utilized by the Engineer in preparation of the contract documents are
identified in the Supplementary Conditions. The bidder may rely upon the general accuracy of
the "technical data" contained in such report but not upon other data, interpretations, opinions
or information contained in such reports or otherwise related to the subsurface conditions at
the site, nor upon the completeness thereof for the purpose of bidding or constructing the
project.

The City may have record drawings of previous projects constructed in the past, in part or all
of the site where this project is to be constructed. These drawings may be examined by the
bidder.

The bidder may purchase copies of the reports noted in Section 5.3 and of the drawings noted
in Section 5.4 for the cost of reproduction as established by City Ordinance. Those reports and
drawings are not part of the contract documents. The bidder is responsible for any
interpretation or conclusion drawn from any technical data, opinions or other information
contained in or developed from such reports or drawings.

Before submitting a bid each bidder will be responsible to obtain such additional or
supplementary examinations, investigations, explorations, tests, studies, and data concerning
conditions (surface, subsurface, and underground facilities) at or contiguous to the site or
otherwise which may affect cost, progress, performance, or furnishing the work, or which
relates to any aspect of the means, methods, techniques, sequences, or procedure of
construction to be selected and employed by bidder and all safety precautions and programs
incidental thereto or which bidder deems necessary to determine its bid for the performing and
furnishing the work in accordance with time, price, and other terms and conditions of the
contract documents.

On request, the City will grant permission to each potential bidder, access to the site (by
issuing a no fee excavation permit, except a fee will be required if pavement is to be cut) to
conduct such examination, investigation, exploration, tests and studies as each bidder deems
necessary for submission of a bid. Bidders must fill all test holes and clean up and restore the
site to its former condition upon completion of such explorations, investigation, tests and
studies.

The general nature of any work scheduled to be performed at the project site by the City, or by
another prime contractor working for the City, and by any utility (if known by the City) that
relates to the work for which a bid is to be submitted, is included as information in the
Supplementary Conditions.
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2021 SANITARY AND STORM SEWER REPAIRS

The submission of a bid will constitute an incontrovertible representation by bidder that
bidder has complied with every requirement of the Article 5, and that without exception the
bid is premised upon performing and furnishing the work required by the contract documents
and applying the specific means, methods, techniques, sequences or procedures of
construction selected by the bidder to complete the project as expressly required by the
contract documents, that the bidder has given the City Engineer written notice of all conflicts,
errors, ambiguities and discrepancies that bidder has discovered (if any) in the contract
documents in time for an addenda to be issued to all plan holders, and that the written
resolutions thereof issued by the City Engineer as an addenda is acceptable to the bidder, and
that the contract documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performing and furnishing the work.

AVAILABILITY OF LANDS FOR WORK

The lands upon which the work is to be performed, the right-of-way and easements, and
access thereto and other lands designated for use by the contractor in performing the work are
identified in the contract documents. All additional lands and access thereto required for
temporary construction facilities, construction equipment, or storage of materials and
equipment to be incorporated in the work are to be obtained and paid for by the contractor.

All easements and/or right-of-way for permanent structures or permanent changes in existing
facilities have been obtained and paid for by the City unless otherwise provided in the
Supplementary Conditions.

Any special condition set forth in easements obtained by the City which may affect the
performance or furnishing the work, if any, are identified in the Supplementary Conditions.

INTERPRETATIONS AND ADDENDA

All questions about the true meaning or intent of the bidding documents are to be directed to
the City Engineer, or in his absence to the Acting City Engineer. Interpretations or
clarifications considered necessary by the City Engineer in response to such questions will be
issued by addenda, either mailed, faxed, emailed or hand delivered to all parties recorded by
the City Engineer as having received the bidding documents.

An addendum may also be issued by the City Engineer to modify the bidding documents as
deemed advisable by the City.

Any bidder may not rely upon any interpretation of the bidding documents by any means other
than a written addendum.

BID SECURITY

Each bid must be accompanied by a bid guaranty. The bid guaranty may be either a
BID/CONTRACT BOND, BID BOND, CERTIFIED CHECK, CASHIERS CHECK or a
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2021 SANITARY AND STORM SEWER REPAIRS

LETTER OF CREDIT. The bid guaranty shall meet all requirements of Section 153.54 of the
Ohio Revised Code and any additional requirements stated herein.

Any bond shall be furnished by a surety company licensed to conduct business in the State of
Ohio. Any check used as bid security shall be drawn on a solvent bank.

Any BID/CONTRACT BOND submitted shall be for the full amount of the base bid plus the
highest combination of additive alternates, if any. The form of the BID/CONTRACT BOND
shall be of substantially the same form as provided in Section 153.571 of the Ohio Revised
Code and it shall serve as both a bid bond and a contract bond. If stated, the amount of the
BID/CONTRACT BOND shall be specified in figures. Specifying the amount of the bond as a
percentage or one hundred percent (100%) is not acceptable.

Section 3905.41, Ohio Revised Code, may require that a Bid/Contract Bond be
countersigned by an Ohio resident agent. It is the bidder's responsibility to determine the
applicability of Section 3905.41, Ohio Revised Code.

Any CERTIFIED CHECK, CASHIERS CHECK or a LETTER OF CREDIT submitted shall
be made payable to the City of Elyria Ohio, and shall be for an amount of not less than ten
percent (10%) of the base bid plus the highest combination of additive alternates, if any. The
amount shall be stated in figures. Any CERTIFIED CHECK, CASHIERS CHECK or a
LETTER OF CREDIT submitted shall be accompanied by an executed Consent of Surety
form. . Any letter of credit shall be revocable only by the City. If the successful bidder used a
certified check, cashier's check or letter of credit, it will be returned upon provision of the
Contract Bond required by Section 153.54, Ohio Revised Code.

In case a bidder, to whom a contract is awarded, fails to execute the contract within ten (10)
days after notice of award is delivered in writing to the bidder, or in case a bidder fails to
secure the contract with an acceptable performance bond and payments bond (each in the full
amount of the contract) and execute the contract within ten (10) days after notice of the award
is delivered in writing to the bidder, the bidder shall be considered as refusing the contract and
shall forfeit their bid security in accordance with provisions of Section 153.54 of the Ohio
Revised Code.

The bid security from each bidder may be held by the City for up to sixty (60) days. The bid

security will be returned to the unsuccessful bidders after the contract has been signed and
secured as provided herein above by the successful bidder.

CONTRACT TIME
The number of days within which, or the date by which, the work is to be substantially

completed and also completed and ready for a pre-final payment, are set forth in the Invitation
to Bidders and will be set forth in the Agreement Form.
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2021 SANITARY AND STORM SEWER REPAIRS

LIQUIDATED DAMAGES
Provisions for liquidated damages, if any, are set forth in the Agreement Form.
SUBSTITUTE AND "OR-EQUAL" ITEMS

The drawings or specifications may make a reference to a specific manufacturer's make or
model identification for a material or item of equipment. The materials and equipment
described in this way, by a manufacturer's brand name, establishes a standard of required type,
function, quality, expected life to be met by any proposed substitute or "or-equal” item. Such
reference to a name shall be considered as requiring the contractor to furnish either that
product or a substitute proposed by the contractor and approved by the City Engineer as an
approved equal.

An application for acceptance will not be considered by the Engineer until after the effective
date of the Agreement.

Each submission by the contractor for review of a substitute shall include the name of the
material or equipment for which it is to be substituted and a complete description of the
proposed item including drawings, cuts, performance and test data, and any other information
necessary for an evaluation.

The Engineer's review of the substitution will consider the City's normal inventory of repair
parts for the specified equipment and the possibility of increased down time for repairs to
equipment of a type that repair parts are not in the City's inventory.

BID FORM

The Bid Form is included with the bidding documents. This form shall be used by the bidder
to submit its bid.

All blanks on the Bid Form (except the signature line) must be completed by printing in black
ink or by typewriter. No white-out may be used on the Bid Form.

Discrepancies between the sum of the labor unit price in the bid and/or the material unit price
in the bid for an item will be resolved by using the total unit price in the bid stated by the
bidder. Discrepancies between the amount in figures and the amount in words for the total
unit bid price for an item will be resolved by using the amount stated in words. The Bid Price
for each item shall be the sum of the total unit prices times the estimated quantity.
Discrepancies between the multiplication of the estimated quantity of an item on the proposal
and the total unit price stated by the bidder will be resolved by using the total unit price stated
by the bidder and the estimated quantity.

Bids by corporations must be executed by a corporate officer accompanied by evidence of
authority to sign. The corporate seal must be affixed and attested by the secretary or an
assistant secretary.
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2021 SANITARY AND STORM SEWER REPAIRS

Bids by a partnership must be executed in the partnership name and signed by a partner,
whose title must be shown below the signature.

The bid shall contain an acknowledgment of receipt of all addenda.
The address and telephone number for communication regarding the bid must be shown.

An out-of-state corporation must provide evidence of authority to conduct business in the
State of Ohio.

The unit bid price stated in the bid form shall be the full price for completion of one unit of
the item which unit price shall include all payments by the City to the contractor for all labor,
material, equipment, supervision, and overhead required to complete that unit of an item.

The cost of completing all work specified in the drawings and in the specifications, in
accordance with the contract documents, shall be included by the bidder in the pay items listed
on the Bid Form.

PREVAILING WAGE RATES

The Contractor agrees to pay wages equal to or exceeding the minimum wage rates as
determined by the Ohio Department of Commerce, as per the rates attached hereto or as
amended by the Ohio Department of Commerce during the life of this Agreement. The
Contractor agrees to require all subcontractors, if any, to pay wages equal to or exceeding the
minimum wage rates as determined by the Ohio Department of Commerce. The contractor
and any subcontractor must comply with the prevailing wage rate requirements on public
improvements in Lorain County and the City of Elyria, Ohio, as determined by the Ohio
Department of Commerce, Division of Industrial Compliance and Labor,
Bureau of Wage and Hour Administration (614) 644-2239.

SUBMISSION OF BIDS

Bids shall be submitted at the time and place indicated in the Invitation to Bidders and shall be
bound with the other bidding documents, and enclosed in an opaque sealed envelope marked
"BID ENCLOSED" for project (by name) plus the name and address of the bidder.

If the bid is sent through the mail or delivered by another delivery system, the sealed bid
envelope shall be enclosed in a separate envelope with the notation ""BID ENCLOSED'" on
the face of the delivery envelope. Bids received, if any, after the deadline for delivery of bids,
will be returned unopened.

NO MODIFICATION OF BIDS

After submission of a bid to the City, no modification of the bid may be made by the bidder.
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2021 SANITARY AND STORM SEWER REPAIRS

WITHDRAWAL OF BIDS

After submission of a bid to the City, and at any time before the deadline for bid submission,
the bidder may withdraw its bid by giving a duly signed written notice requesting to withdraw
the bid to the City. Thereafter, that bidder will be disqualified from further bidding on the
work, including any re-bid held by the City.

OPENING OF BIDS

All bids received will be opened and (unless obviously non-responsive) read aloud publicly at
the place where the bids are to be submitted. A summary of the prices bid will be mailed to all
bidders after a tabulation of the bids is completed by the Engineer.

BIDS TO REMAIN SUBJECT TO ACCEPTANCE

All bids will remain subject to acceptance for sixty (60) days after the day of the bid opening,
but the City may, in its sole discretion, release the bid and return the bid security prior to the
end of the sixty (60) day period.

AWARD OF CONTRACT

The City reserves the right to reject any or all bids, including without limitation, the rights to
reject any or all nonconforming, nonresponsive, unbalanced or conditional bids, and to reject
the bid of any bidder if the City believes that it would not be in the best interest of the City to
make an award to that bidder, whether because the bid is not responsive or the bidder is
unqualified or of doubtful financial ability or fail to meet any other pertinent standard or
criteria established by the City.

In evaluating the bids to determine the lowest and best bid, the City will consider the
qualification of the bidders, whether or not the bids comply with the prescribed requirements,
and such alternates, unit prices and other data, as may have been submitted with the bid or as
may be requested per the contract documents before the award is made by the City.

The City may consider the qualifications and experience of the subcontractors, suppliers, and
other persons and organizations proposed for those portions of the work as to which the
identity of subcontractors, suppliers, and other persons and organizations must be submitted
as provided in the Supplementary Conditions. The City may consider also the operating cost,
maintenance requirements, performance data and guaranties of major items of materials and
equipment proposed for incorporation in the work when such data is required to be submitted
prior to the award of the work.

The City may conduct such investigations as the City deems necessary to assist in the
evaluation of any bid and to establish the responsibility, qualifications and financial ability of

the bidders, proposed subcontractors, suppliers, and other persons and organizations to
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2021 SANITARY AND STORM SEWER REPAIRS

perform and furnish the work in accordance with the contract documents to the City's
satisfaction within the prescribed time.

If the contract is to be awarded, it will be awarded to the bidder whose evaluation by the City
indicates to the City that the award will be in the best interest of the City.

If the contract is to be awarded, the City will give the successful bidder a Notice of Award
within sixty (60) days after the day of the bid opening, unless the bidder grants a time
extension to the City.

SIGNING OF AGREEMENT

When the City gives a written Notice of Award to the successful bidder, it will be
accompanied by the required number of the unsigned counterparts of the Agreement. Within
ten (10) days thereafter the contractor shall sign the Agreement and deliver all copies to the
City Engineer. The City will then execute the Agreement, and the Finance Director's
Certification of Funds, and will deliver one (1) fully executed Agreement to the contractor
with the Notice to Commence Work. One copy of the Agreement and attached documents will
be sent to the local agent of the contractor's surety.

CONTRACT SECURITY

When the successful bidder delivers the executed Agreement to the City, it must be
accompanied by the required performance and payment bonds, unless the bond submitted with
the bid was a BID/CONTRACT BOND which will serve as the required contract security.

SALES TAXES

The City is exempt from Ohio state sales and use taxes on the materials and equipment to be
incorporated into the work. Said taxes shall not be included in the bid price. The contractor
shall contact the Finance Director's Office for completion of the tax exempt forms for the
project.

PROGRESS PAYMENTS AND RETAINER

Progress payments may be made to a Contractor before the work is completed. Progress
payments so paid to a Contractor shall be based on actual measurements of labor and
materials furnished, including materials delivered, under the contract to the date of estimate.
The amount of a progress payment shall be determined by subtracting from the value of the
portion of the work completed and materials furnished to the date of the estimate a retainer of
ten percent (10%) and the sum of all previous progress payments.

Thirty (30) days after substantial completion of the work under the contract, and upon
approval of the work by the Engineer, the ten percent (10%) retainage may be reduced to five

percent (5%).
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2021 SANITARY AND STORM SEWER REPAIRS

The Contractor shall be responsible for full guaranty of work for complete one year from the
date of final completion of the contract. No retainer shall be subject to interest payments to the
Contractor nor required to be deposited with an escrow agent who will pay interest to the
Contractor.

CONTRACTOR LICENSES

The Contractor and all Subcontractors shall obtain, maintain and renew the necessary licenses
as required by the City of Elyria Building Department to complete the Work. The Contractor
shall secure all credentials and pay for all necessary fees associated with obtaining these
licenses. Fees shall be included in the price of the contract and no additional payment will be
made to the Contractor for reimbursement of fees. Licenses shall be obtained prior to
initiating any construction activitiy associated with that particular license.

EQUAL EMPLOYMENT OPPORTUNITY

In addition to the City of Elyria, Ohio, Codified Ordinance Chapter 167, the contractor shall,
and all subcontractors working on the project shall, comply with the equal employment
requirements for the utilization of minorities and females pursuant to Chapter 123 of the Ohio
Administrative Code, the Governor's Executive Order of 1972, and the Governor's Executive
Order 84-9.

WARRANTY OF WORKMANSHIP AND MATERIALS

The Successful Bidder shall warrant that all labor furnished under this project shall be
competent to perform the tasks undertaken, that the product of such labor shall yield only
first-class results, that all material and equipment provided shall be new and of high quality,
that the completed work will be complete, of high quality, without defects, and that all work
complies with the requirements of this project.

The duration of the Bidders warranty, including equipment and labor, shall be one (1) year
from the date of Substantial Completion or upon written acceptance notice date by the City for
individual pieces of equipment.

STORMWATER BEST MANAGEMENT PRACTICES

The Contractor and all Subcontractors shall consider and implement any and all storm water
best management practices (BMPs) as per City of Elyria Codified Ordinance Chapter 960
“Storm Water Management” and as per the Ohio Department of Natural Resources in the
most recent version of the Rainwater and Land Development manual for construction site
runoff and post-construction site runoff as required to minimize, reduce and/or eliminate the
discharge of contaminated or sediment-laden storm water from the construction site. All
existing and proposed outlets and drainage courses shall be protected.

The Contractor shall develop and submit a plan for approval if the construction site is over
one acre. Weekly site inspections, including all inspections within 24 hours after a rain event,
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2021 SANITARY AND STORM SEWER REPAIRS

shall be the responsibility of the contractor. Completed and signed inspection forms shall be
submitted to the Engineer within 48 working hours after the completion of the inspection.
Maintenance of all BMPs shall be the responsibility of the contractor. The contractor and all
of its subcontractors shall comply with all other storm water best requirements as specified in
the specifications, documents, Storm Water Pollution Prevention Plans and/or drawings for
this project. Cost for this work shall be included in 1) the individual unit price bid for Storm
Water Pollution Prevention Plan (SWPPP), 2) the separate line items as applicable, or 3) the
total lump sum base bid for the project.

SUBCONTRACTOR QUALIFICTIONS

Within five (5) days after the bid opening and prior to Award of Contract, the Successful
Bidder shall supply to the City a list of subcontractors that it intends to use for the project, if
not included with the original bid submittal. The City, at its sole discretion, may request that a
subcontractor be replaced or not used. If the Successful Bidder refuses to replace this
subcontractor, the City reserves the right to award the contract to the next lowest and best
bidder deemed most qualified to perform the Work. The City may request references for any
subcontractor. If the Successful Bidder proposes to change a subcontractor at any time after
submittal of the original list of subcontractors, including during construction, the new
subcontractor shall be approved by the City prior to that subcontractor performing any work
on the project.

CLAIM MANAGEMENT PROCESS

The City of Elyria will utilize the following procedure that is fair to all parties, to resolve
disputes administratively, and expedite dispute resolutions.

1. The Claim Management process for this project will follow the guidelines shown below:

a. Contractor’s claims involving minor quantity adjustments can be approved by the
Chief Construction Inspector in the field. Any necessary quantity adjustments that are
agreed upon are noted by the Chief Construction Inspector and addressed in a future
Change Order. These claims typically result from minor plan calculations errors, actual
field measurements and/or proof of material deliveries. Contractor shall provide
necessary documents to in support.

b. If the Contractor’s claim cannot be resolved by the Chief Construction Inspector, then
the claim and all supporting documentation will be forwarded to the Construction
Project Engineer (CPE) for review. This review typically takes three (3) business days
to complete.

c. If the Contractor’s claim cannot be resolved by the Construction Project Engineer, then
the claim and all supporting documentation will be forwarded to the City Engineer for
review. This review takes typically seven (7) business days to complete.

d. If the Contractor’s claim cannot be resolved by the City Engineer, then the claim and
all supporting documentation will be forwarded to the City Law Director for resolution
through remediation or through Court action.
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Please note that any claim resolution that is achieved during this process that either
increases or decreases the total contract amount, or modifies the Contractor’s contractual
completion date must be approved by the City Engineer through Change Order process to
be valid. The Change Order is approved and signed by the Mayor, City of Elyria.

When analyzing a Contractor’s claim, the following items will be considered:

oo o

Was the claim filed in a timely manner and was the City given proper notice of the
claim by the contractor?

The Contractor’s justification of the claim.

Do the project plans and specifications address the elements of the claim?

Do the contract documents address the elements of the Contractor’s claim?
Determination of actual field conditions giving rise to the claim.

Identify each specific claim issue. Identify the position of both sides on each issue.
Identify responsibility. If the claim is delay related, is it excusable vs. non-excusable,
compensable or is there an issue of concurrent delay?

The actual impact of the delay on the contractor.

Did the contractor inspect the project site and get familiar with all conditions prior to
submitting his bid?
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AGREEMENT FORM

AGREEMENT
BY AND BETWEEN

THE CITY OF ELYRIA
AND

CONTRACT NO. 21-09-E

This Agreement is made and entered into, effective upon full execution by all parties, by and
between the City of Elyria, Ohio, an Ohio municipal corporation with offices located at 131 Court St.,
Elyria, Ohio 44035 (the “City”) and , an Ohio entity with
offices located at ,Ohio 44___ (the “Contractor”).

WHEREAS, this Agreement was authorized by Ordinance No. 2021-82, which was passed by
the Elyria City Council on May 4, 2021; and

WHEREAS, the City desires to enter into an agreement for services (the
“Agreement” or “Contract”); and

WHEREAS, the Contractor has submitted a bid in response to the City’s request for bid
proposals; and

WHEREAS, the City has determined that the Contractor has the experience and resources to
complete the work as contemplated by this Agreement.

NOW, THEREFORE, in consideration of the mutual covenants contained herein and other
good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
City and the Contractor agree as follows:

ARTICLE 1 - WORK

The Contractor shall furnish all labor, equipment, supplies, and supervision of labors necessary to
complete the work, which is the subject of this Agreement (the “Work™). The Work will involve the
construction of . The project location is .
Construction documents were prepared by and the Office of the
Elyria City Engineer.

The City’s request for bid proposals (attached as Exhibit “A”) and Contractor’s proposal (attached as
Exhibit “B”) are incorporated by reference as if fully rewritten herein. In the event that a discrepancy
exists between the terms of Exhibits A and B, the terms of Exhibit A will be controlling and binding.
In the event that a discrepancy exists between the terms of the Exhibits and this Agreement, the terms
of this Agreement will be controlling and binding.
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ARTICLE 2 - ENGINEER TO BE CITY'S REPRESENTATIVE

The services of the Contractor shall be carried out under the authority for contract administration of
the Mayor and Safety-Service Director of the City, who is designating the City Engineer as the person
who, as the City’s representative, will administer the contract, undertake and assume all duties and
responsibilities, and will have the authority and rights assigned to the Engineer under the
specifications for this work.

ARTICLE 3 - CONTRACT PERFORMANCE

COMPLETION TIME: Construction of this project shall begin at the discretion of the
contractor but must be completed no later than , 20

ARTICLE 4 - LIQUIDATED DAMAGES

The City and the Contractor recognize that time is of the essence in this agreement, and that the City
will suffer financial loss (including but not limited to incidental and consequential damages) if the
Work is not carried out within the time specified in Article 3 herein. Both the City and the Contractor
recognize the impossibility of calculating the actual loss suffered by the City if the Work is not
substantially completed within the specified time. Accordingly, instead of requiring any such proof,
the City and the Contractor agree that as liquidated damages for delay (but not as a penalty) the
Contractor shall pay the City the sum of five hundred dollars ($500.00) for each calendar day that
expires after the time specified in Article 3 herein for completing the work assigned, unless the City
grants a time extension for good reason not under the control of the Contractor. In addition to the
foregoing, Contractor agrees to pay for the cost of any additional inspection services that the City
requires as a result of delays.

ARTICLE 5 - CONTRACT AMOUNT

The City shall pay the Contractor for performance of the Work, in accordance with the contract
documents, a total amount of, which shall not exceed, Dollars
and Cents ($ ).

The Contractor agrees that no extra work will require any extra or additional payments by the
City, unless the extra work is authorized in writing by the City’s Mayor before the extra work
is performed.

ARTICLE 6 - PAYMENT PROCEDURES

The Contractor agrees to promptly (by the 5th of each month), but not more frequently than once
every thirty (30) days, submit an original invoice with one (1) copy and the required estimate
computations with required certifications to the Engineer. The City will make progress payments on
or about the 26" day of each month.

Prior to substantial completion, progress payments will be in an amount equal to ninety percent
(90%) of the Work completed and ninety percent (90%) of the materials and equipment delivered to
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the project site, but not yet incorporated into the Work, less in each case, the aggregate of all
payments previously made. No retainer shall be subject to interest payments to the Contractor nor
required to be deposited with an escrow agent who will pay interest to the Contractor.

Acceptance of the Work, Pre-Final Payment and Final Payment: Upon final completion and
acceptance of the work by the City in accordance with E.C.O. 143.06, the City shall pay the
Contractor all funds due the Contractor, except for the five percent (5%) retainer per Section 22 of
the Instructions to Bidders. The five percent (5%) retainer shall be paid by the City to the Contractor,
after completion of all work and all punch list items. If defects in the Work are found during the one
(1) year period after final completion, the defects are to be corrected by the Contractor. The corrected
work shall be guaranteed for a period of one (1) year by the Contractor. After satisfactory completion
of all work and all punch list items, the five percent (5%) retainer or any payment withheld for other
purpose may be released.

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

The Contractor acknowledges that it has taken the steps reasonably necessary to ascertain the nature
and the location of the Work to be performed, and that it has investigated and satisfied itself as to the
general and local conditions which can affect the Work, its cost, including but not limited to (1) the
cost of purchasing, transportation, handling and storage of materials and supplies, (2) the
availability of labor and cost, (3) the uncertainties of weather or similar physical conditions,
including the time of year the project is to be constructed, (4) all other physical conditions which can
impact the cost of doing Work, (5) the character of the equipment and facilities needed to prepare to
do the work and to carry out the work to be performed, considering the limited work area, and the
access to the site, (6) the cost of the Contractor's overhead, (7) the cost of providing worker
supervision and management, (8) the cost of providing insurance, bonds, and related expenses.

The Contractor also acknowledges that it has had sufficient time during the bidding of the project to
review all contract documents, and to make all investigations necessary to reasonably ascertain the
cost of doing the Work. Further, the Contractor has correlated the results of observations,
examination, investigations, and review of local labor conditions with the terms and conditions of all
of the contract documents, including the addenda listed on the Contractor's Bid Form, in determining
the price bid for the Work. The Contractor acknowledges that the City assumes no responsibility for
any understanding reached or representations made concerning conditions which can affect the Work,
by any of its officers, employees, or agents before execution of this Agreement, unless that
understanding or representation is expressly stated in the contract documents which are a part of the
Agreement.

ARTICLE 8 - INDEMNIFICATION

Contractor shall indemnify, defend and hold harmless the City, its elected officials, employees,
representatives and agents (the “Indemnified Parties”) from and against any and all loss, cost,
expense, damage, injury, liability, claim, demand, penalty or cause of action (including attorneys'
fees) directly or indirectly arising out of, resulting from or related to (in whole or in part), (1) the
Work performed hereunder, (2) the contract or (3) an act or omission of Contractor, a Subcontractor
or any individual partnership or joint venture or corporation (a) directly or indirectly employed by
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Contractor or a Subcontractor or (b) for whose acts or omissions Contractor or a Subcontractor may
be liable. Contractor shall promptly advise the City in writing of any action, administrative or legal
proceeding or investigation as to which this indemnification may apply, and Contractor, at
Contractor's expense shall assume on behalf of the City, and conduct with due diligence and in good
faith, the defense with counsel satisfactory to the City, provided, that the City shall have the right to
be represented therein by advisory counsel of its own selection and at its own expense; and provided
further, that if the defendants in any such action include both Contractor and the City, and the City
shall have reasonably concluded that there may be legal defenses available to the City which are
different from or additional to, or inconsistent with those available to Contractor, the City shall have
the right to select separate counsel to participate in a defense of such action on its own behalf at
Contractor's expense. In the event of failure by Contractor to fully perform in accordance with this
indemnification, the City, at its option, and without relieving Contractor of its obligations hereunder
may so perform, but all costs and expenses so incurred by the City in that event shall be reimbursed
by Contractor to the City, together with interest on the same from the day any such expense was paid
by the City until reimbursed by Contractor at the rate of interest provided to be paid on judgments, by
the law of the State of Ohio. The obligations of Contractor under this Section shall survive the
expiration of the Contract.

In claims against any of the Indemnified Parties by an employee of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts or omissions they may be
liable, the indemnification obligation under this Section shall not be limited by a limitation on the
amount or type of damages, compensation or benefits payable by or for the Contractor or
Subcontractor under workers' compensations acts, disability benefits acts, or other employee benefit
acts.

The Contractor acknowledges that, as a political subdivision of the State of Ohio, the City does not
indemnify any person or entity. The Contractor agrees that no provision of this Agreement or any
other agreement between the Contractor and the City may be interpreted to obligate the City to
indemnify or defend the Contractor or any other party.

ARTICLE 9 - CONTRACT DOCUMENTS

This Agreement and accompanying documents, including the Bid Form, Unit Price Schedule,
Instructions to Bidders, Invitation to Bid, all Addenda listed on the Contractors Bid Form, the
General Conditions, State Prevailing Wages and Technical Specifications as prepared by the City
Engineer’s Office, and all attachments submitted by the Contractor with its Bid Form, are made a part
of the Agreement hereto as if the contents of those contract documents were fully rewritten herein.
The City and the Contractor agree that there are no oral or written representations, understandings or
agreements relating to this Agreement which are not fully expressed herein. No modification, change
or amendment hereof shall be valid unless such is in writing and signed by the authorized
representative of the party against which such modification, change or amendment is sought to be
enforced.

ARTICLE 10 - INSURANCE

10.1 Insurance Coverage Requirements. Contractor agrees to procure and maintain during the term of
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this Agreement insurance in the types and amounts shown below.

a) Worker’s Compensation in full compliance with the requirements of the State of Ohio.

b) SEE REQUEST FOR BID PROPOSALS FOR SPECIFIC INSURANCE REQUIREMENTS.
All insurance shall be exclusive of defense costs whenever possible.

10.2  Insurance Coverage Terms and Conditions.

a) The insurance policies of the Contractor, required for this Agreement, shall:

) Name the “City of Elyria, Ohio” as an Additional Insured. This does not apply
to Worker’s Compensation and Professional Liability.

(1)  Contain a waiver of subrogation provision wherein the insurer(s) waives all
rights of recovery against the City; and

(1i1))  Be primary and not in excess or contingent on any other basis; and

b) The insurance required for this Agreement shall be provided by insurance carrier(s) licensed
to transact business and write insurance in the state(s) where operations are performed and shall
carry a minimum A.M. Best’s rating of A- VII or above.

¢) The terms of this Agreement shall be controlling and shall not be limited by any insurance
policy provision.

d) High-risk activities may require higher insurance limits.

e) These insurance provisions shall not affect or limit the liability of the Contractor stated
elsewhere in this Agreement or as provided by law.

f) The Contractor shall require any and all of its subcontractors to procure, maintain, and pay
premiums for the insurance coverages and limits of liability outlined above with respect to
products, services, work and/or operations performed in connection with this Agreement.

g) The City reserves the right to require insurance coverages in various amounts or to modify or
waive insurance requirements on a case-by-case basis whenever it is determined to be in the best
interest of the City.

h) If the Bid/Proposal specifies the need for higher limits of liability for any applicable insurance
provision, the Bid/Proposal specifications shall govern.

1) Where coverages are made on a claims-made basis, the claims-made retroactive date on the
policy shall be prior to the commencement of professional activity related to this Agreement.

j) The Contractor shall furnish a Worker’s Compensation Certificate and Certificate of
Insurance evidencing that the insurance coverages required herein are in full force and effect.
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Acceptance of a non-conforming certificate of insurance by the City shall not constitute a waiver
of any rights of the parties under this Agreement.

k) The Certificate(s) of Insurance evidencing these coverages shall contain the following
additional insured and waiver of subrogation language where applicable:

1) “City of Elyria, Ohio is an additional insured for purposes of commercial
general liability and automobile liability”’: and/or

(i1) “Waiver of subrogation in favor of the City of Elyria.”

1) Any additional insured shall receive at least thirty (30) days’ notice of any cancellation,
change reducing the coverage, or refusal to renew, which is adverse to the interest of any
additional insured to be affected. The City shall be provided with any notice of non-renewal,
regardless of the cost. The same terms apply to any subcontractors to the extent practical.

10.3 Certificate of Insurance. This Agreement is contingent upon, and not valid or binding upon City,
until such times as City receives said Certificate of Insurance.

ARTICLE 11 - TERMINATION

11.1 Termination for Default. Either party may terminate this Agreement, in whole or in part,
whenever such party determines that the other has failed to satisfactorily fulfill its material
obligations and responsibilities hereunder and is unable to cure such failure within a reasonable
period of time, not to exceed thirty (30) calendar days. Such termination shall be referred to as
“Termination for Default.” If the defaulting party is unable to cure the failure within the specified
time period, the party seeking to terminate may, by giving written notice thereof to the defaulting
party, terminate this Agreement, in full or in part, as of the date specified in the notice of termination.
The Contractor, however, shall be paid for all services and/or materials provided on or prior to the
date of termination. Any fees paid in advance shall be returned to the City at a prorated amount.

11.2 Termination for Financial Instability. In the event that the Contractor becomes financially
unstable to the point of (i) ceasing to conduct business in the normal course, (ii) making a general
assignment for the benefit of creditors, or (iii) suffering or permitting the appointment of a receiver
for its business or its assets, or there is a filing by or against the Contractor of a meritorious petition
in bankruptcy under any bankruptcy or debtor’s law, the City may, at its option, terminate this
Agreement under Section 11.1, the “Termination for Default” clause, by giving written notice thereof.

ARTICLE 12 - ASSIGNMENT

No assignment by a party hereto of any rights under or interests in the Agreement will be binding on

another party hereto without the written consent of the party sought to be bound; and specifically but

without limitation, moneys that may become due and moneys that are due may not be assigned

without such consent (except to the extent that the effect of this restriction may be limited by law),
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and unless specifically stated to the contrary in any written consent to an assignment. No assignment
will release or discharge the assignor from any duty or responsibility under the contract documents.

ARTICLE 13 - SAFETY

The Contractor agrees to comply with Chapter 4121:1-3 of the Ohio Administrative Code entitled
“Specific Safety Requirements of the Industrial Commission of Ohio relating to Construction,”
effective November 1, 1979 and with the “Federal Occupational Safety and Health Act of 1970 and
Code of Federal Regulation, Title 29, Chapter XVII, Part 1926,” and to also comply with all other
requirements of law.

ARTICLE 14 - WARRANTY

THE CONTRACTOR HEREBY WARRANTS THAT THE SERVICES WILL NOT INFRINGE,
MISAPPROPRIATE OR VIOLATE ANY INTELLECTUAL PROPERTY OR ANY OTHER
RIGHT OF ANY PERSON OR ENTITY. THE SERVICES WILL BE PERFORMED IN A
PROFESSIONAL AND WORKMANLIKE MANNER, CONSISTENT WITH INDUSTRY
STANDARDS. THE SERVICES WILL BE PERFORMED IN STRICT ACCORDANCE WITH
THE HIGHEST STANDARDS OF CARE, SKILL, DILIGENCE AND PROFESSIONAL
COMPETENCE APPLICABLE TO SUPPLIERS/CONTRACTORS ENGAGED IN PROVIDING
SIMILAR SERVICES IN THE LORAIN COUNTY AREA. THE CONTRACTOR HAS THE
REQUISITE SKILL AND STAFF TO PERFORM THE SERVICES REQUIRED HEREUNDER
FULLY, IN A TIMELY AND EFFICIENT MANNER. THE CONTRACTOR WILL PERFORM
THE SERVICES IN ACCORDANCE WITH ALL APPLICABLE LAWS.

ARTICLE 15 - PREVAILING WAGE RATES

The Contractor agrees to pay wages equal to or exceeding the minimum wage rates as determined by
the Ohio Department of Commerce (“ODOC”). The Contractor agrees to require all subcontractors, if
any, to pay wages equal to or exceeding the minimum wage rates as determined by the ODOC.

ARTICLE 16 - SUCCESSORS

The City and the Contractor each bind themselves, their partners, successors, assigns and legal
representatives in respect to all conveniences, agreements and obligations contained in the contract
documents.

ARTICLE 17 - OTHER PROVISIONS

The Contractor agrees to comply with the requirements of Chapter 167 of the Elyria Codified
Ordinances as amended, regarding Affirmative Action and Equal Employment Opportunity. All
sections of Chapter 167 as amended on the first date of advertising this project, which are to be a part
of any construction or service agreement executed by the City, are included in this Agreement by
reference, as if repeated in full herein.
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ARTICLE 18 - GOVERNING LAW

This Agreement shall be governed by, and shall be construed and enforced in accordance with, the
laws of the State of Ohio. The parties agree that any actions regarding this Agreement or the Work
performed hereunder shall be brought in the Court of Common Pleas of Lorain County, Ohio. Each
party consents to the exclusive jurisdiction of the Court of Common Pleas of Lorain County, Ohio,
and hereby agrees not to challenge this Governing Law and Jurisdiction provision, and further agrees
not to attempt to remove any legal action outside of Lorain County for any reason.

ARTICLE 19 - SEVERABILITY

If any term or provision of this Agreement is deemed by a court of law to be invalid or enforceable,
the remainder of this Agreement shall not be affected thereby, and each remaining term or provision
of this Agreement shall be valid and enforceable to the fullest extent permitted by law.

ARTICLE 20 - SURVIVIAL OF TERMS

Termination or expiration of this Contract for any reason shall not release either party from any
liabilities or obligations set forth in this Contract which (i) the parties have expressly agreed shall
survive any such termination or expiration, or (ii) remain to be performed or by their nature would be
intended to be applicable following any such termination or expiration.

ARTICLE 21 - WAIVER

No delay or omission by either party in the exercise of any right or power shall impair any such right
or power or be construed to be a waiver thereof. A waiver by either of the parties of any of the
covenants, conditions or agreements to be performed by the other or any breach thereof shall not be
construed to be a waiver of any succeeding breach thereof or of any other covenant, condition or
agreement herein contained. No change, waiver or discharge hereof shall be valid unless in writing
and signed by an authorized representative of the party against which such change, waiver, or
discharge is sought to be enforced.

ARTICLE 22 - FORCE MAJEURE

Neither Party shall be in default if its failure to perform any obligation hereunder is caused solely by
supervening conditions beyond that Party’s reasonable control, including, without limitation, acts of
God, civil commotion, strikes, labor disputes, or governmental demands or requirements.

ARTICLE 23 - INDEPENDENT CONTRACTOR

It is fully understood and agreed that the Contractor is an independent contractor and is not an agent,
servant, or employee of the City. The Contractor declares that it is engaged as an independent
business and has complied with all applicable federal, state, and local laws regarding business permits
and licenses of any kind, including but not limited to any insurance coverage, workers’ compensation,
or unemployment compensation that is required in the normal course of business and will assume all
responsibility for any federal, state, municipal or other tax liabilities.
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ARTICLE 24 - ANTI-DISCRIMINATION

Contractor agrees that in its employment of labor, skilled or unskilled, there shall be no
discrimination exercised against any person because of race, color, religion, national origin, sex,
gender, ancestry, age, disability, sexual orientation, sexual identity, genetic information, military
status, or veteran status, and a violation of this term shall be deemed a material breach of this
Contract.

ARTICLE 25 - HEADINGS

The section headings appearing in this Contract are inserted only as a matter of convenience and in no
way define, limit, or describe the scope or extent of such section.

ARTICLE 26 - COUNTERPARTS

This Contract may be executed in separate original or facsimile counterparts, each of which shall be
deemed an original, and all of which shall be deemed one and the same instrument.

ARTICLE 27 - OHIO REVISED CODE

Contractor shall comply with all applicable provisions of Sections 2909.21 to 2909.34 Ohio Revised
Code (Ohio Patriot Act) and Sections 3517.13 Ohio Revised Code.

(THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK)

(SIGNATURE PAGE TO FOLLOW)
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IN WITNESS WHEREQOF, this Agreement has been executed in duplicate by the City and the
Contractor on the dates below.

CONTRACTOR NAME THE CITY OF ELYRIA, OHIO

Signature Frank Whitfield — Mayor Date

APPROVED AS TO FORM:

Print Name

Date Amanda R. Deery, Law Director

Date
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NOTICE TO COMMENCE WORK
and
NOTICE TO COMMENCEMENT OF A PUBLIC IMPROVEMENT
PURSUANT TO REVISED CODE SECTION 1311.252

State of Ohio
SS
County of Lorain

I, Frank Whitfield, being first duly sworn, say that:
1) Affiant is the Mayor of the City of Elyria, Ohio.

2) The City of Elyria, Ohio gives this Notice to Commence Work to the Contractor, for the
public improvement identified as 2021 SANITARY AND STORM SEWER REPAIRS.

3) The following is the name, address and trade of the principal contractor working on this public
improvement:

NAME:

ADDRESS:

TRADE:

DATE OF FIRST EXECUTED CONTRACT:

4) The following is the name and address of the surety for the principal contractor:

NAME OF SURETY:
ADDRESS OF SURETY:

5) For the purpose of serving an affidavit pursuant to Revised Code Section 1311.26, service may be
made upon the following representative of the Public Authority:

Mayor Frank Whitfield
CITY OF ELYRIA, OHIO
131 Court Street

Elyria, Ohio 44035

FURTHER AFFIANT SAYETH NAUGHT.

Signature:
SWORN TO BEFORE ME and subscribed in my presence this day of , 2021.
(SEAL) Notary Public:
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AUDITOR'S CERTIFICATION OF FUNDS

I hereby certify that there is in the Treasury of the City of Elyria, State of Ohio, to the credit of
W.W.P.C. Fund, W.W.P.C. Misc. Dept., and not appropriated for any other purpose and/or in the

process of collection, as required by law, the sum of

DOLLARS AND CENTS($ ) to pay the

cost of the attached contract for the 2021 SANITARY AND STORM SEWER REPAIRS in the City

of Elyria, Ohio.

Executed this day of , 2021.

Finance Director

Ordinance No.: 2021-82
Passed On: Monday, May 4, 2021

Account No.  640.05.0096.4103

Page 28



2021 SANITARY AND STORM SEWER REPAIRS

RESOLUTION OF DIRECTORS

Date

The Board of Directors of:
(Firm Name)

met on the day of year

A motion was made, seconded and passed authorizing

(Name), (Title)

to sign and submit a bid to the City of Elyria, Ohio, for the:

(Name of Project)

and authorizing the same person to enter into a contract with the City of Elyria, Ohio,
if the City awards the work to the firm.

By: , Title:
(Signature )

ATTEST:

By: , Title:
(Signature )

NOTE: A similar form with an original signature and a current date (within 12 months) may be used in place of this form.
If the form submitted with the bid has photocopy signatures, the form must be replaced with one having original
signatures, before the contract is signed.
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BID FORM
UNIT PRICE CONTRACT
Project: 2021 SANITARY AND STORM SEWER REPAIRS

THIS BID IS SUBMITTED TO: Mayor Frank Whitfield
Office of the Safety-Service Director
City of Elyria, Ohio
131 Court Street
Elyria, Ohio 44035

1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an
AGREEMENT with the CITY in the form included in the Contract Documents to complete all
WORK as specified or indicated in the CONTRACT DOCUMENTS, for the CONTRACT
PRICE, and within the CONTRACT TIME indicated in this Bid, and all in accordance with
the CONTRACT DOCUMENTS.

2. BIDDER accepts all of the terms and conditions of the INSTRUCTIONS to BIDDERS,
including without limitation those dealing with the disposal of the BID SECURITY. This BID
will remain open for sixty days after the day of BID opening. BIDDER will sign the
AGREEMENT and submit the documents required by the CONTRACT DOCUMENTS
within ten (10) days after the date of the CITY'S NOTICE of AWARD.

3. In submitting this BID, the BIDDER represents, as more fully set forth in the AGREEMENT,
that:
(a) The BIDDER has examined copies of the NOTICE TO BIDDERS, the INSTRUCTIONS
TO BIDDERS, the PLANS and SPECIFICATIONS, the Supplementary Conditions and
all other CONTRACT DOCUMENTS, and also the following addenda:

Date Number Topic

the receipt of all of which is hereby acknowledged.

(b) BIDDER has examined the site and locality where the work is to be performed, the legal
requirements (FEDERAL, STATE, and LOCAL, laws, ordinances, rules and regulations)
and, conditions affecting cost, progress or performance of the WORK, and has made such
independent investigations as BIDDER deems necessary.

(c) This BID is genuine and not made in the interest of or on behalf of any undisclosed person,
firm or corporation, and is not submitted in conformity with any agreement or rules of any
group, association, organization, or corporation; BIDDER has not directly or indirectly
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induced or solicited any other bidder to submit a false or sham bid; BIDDER has not
solicited or induced any person, firm, or corporation to refrain from bidding; and BIDDER
has not sought by collusion to obtain for himself any advantage over any other bidder or
over the CITY.

BIDDER agrees that the WORK will be substantially completed in seven hundred and thirty
(730) consecutive calendar days after the NOTICE TO COMMENCE WORK issued by the
CITY is received by the Contractor.

BIDDER will complete the WORK for the following unit price(s):

K O¥ XK K XK K X K X K X K X X K XK KX K X K X K X X K XK K XX X X
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ITEM
NO.

DESCRIPTION

ESTIMATED
QUANTITY

UNIT

LABOR
PRICE

MATERIAL
PRICE

TOTAL UNIT
PRICE

TOTAL ESTIMATED
COST

Pavement Removal and Disposal including full depth Saw Cut,
reinforced or non-reinforced, per Specification

180

Sq. Yd.

Replacement of Sewer with 8" to 12" PVC Pipe including Trench
Excavation up to 10 ft. Deep and Trench restored with Special
Backfill

130

Lin.

Ft.

Replacement of Sewer with 8" to 12" PVC Pipe including Trench
Excavation over 10 ft. Deep and up to 16 ft. Deep and Trench
restored with Special Backfill

30

Lin.

Ft.

Replacement of Sewer with 8" to 12" PVC Pipe including Trench
Excavation up to 10 ft. Deep and removed material used as
Backfill and restored with 3 inches of Top Soil, including seeding
and mulching

20

Lin.

Ft.

Replacement of Sewer with 8" to 12" PVC Pipe including Trench
Excavation over 10 ft. Deep and up to 16 ft. Deep and removed
material used as Backfill and restored with 3 inches of Top Sail,
including seeding and mulching

Lin.

Ft.

Replacement of Sewer with 13" to 18" PVC Pipe including
Trench Excavation up to 10 ft. Deep and Trench restored with
Special Backfill

Lin.

Ft.

Replacement of Sewer with 13" to 18" PVC Pipe including
Trench Excavation over 10 ft. Deep and up to 16 ft. Deep and
Trench restored with Special Backfill

Lin.

Ft.

Replacement of Sewer with 13" to 18" PVC Pipe including
Trench Excavation up to 10 ft. Deep and removed material used
as Backfill and restored with 3 inches of Top Soil, including
seeding and mulching

Lin.

Ft.

Replacement of Sewer with 13" to 18" PVC Pipe including
Trench Excavation over 10 ft. Deep and up to 16 ft. Deep and
removed material used as Backfill and restored with 3 inches of
Top Soil, including seeding and mulching

Lin.

Ft.

10

Replacement of Sewer with 8" to 12" PVC Pipe including Trench
Excavation over 16 Feet upto 19 Feet Deep and Trench restored
with Special Backfill

Lin.

Ft.
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ITEM
NO.

DESCRIPTION

ESTIMATED
QUANTITY

UNIT

LABOR
PRICE

MATERIAL
PRICE

TOTAL UNIT
PRICE

TOTAL ESTIMATED
COST

11

Replacement of Sewer with 13" to 18" PVC Pipe including
Trench Excavation over 16 Feet Deep upto 19 Feet and Trench
restored with Special Backfill

Lin. Ft.

12

Replacement of Sewer Lateral with 6" PVC Pipe including Trench
Excavation up to 8 ft. Deep and Trench restored with Special
Backfill

70

Lin. Ft.

13

Replacement of Sewer Lateral with 6" PVC Pipe including Trench
Excavation over 8 ft. Deep and up to 12 ft. Deep and Trench
restored with Special Backfill

40

Lin. Ft.

14

Replacement of Sewer Lateral with 6" PVC Pipe including Trench
Excavation up to 8 ft. Deep and removed material used as
Backfill and restored with 3 inches of Top Soil, including seeding
and mulching

10

Lin. Ft.

15

Replacement of Sewer Lateral with 6" PVC Pipe including Trench
Excavation over 8 ft. Deep and up to 12 ft. Deep and removed
material used as Backfill and restored with 3 inches of Top Sail,
including seeding and mulching

Lin. Ft.

16

4 inch thick Concrete Sidewalk Replacement, at locations as
directed by the Engineer

60

Sq. Ft.

17

Concrete Pavement Replacement with minimum 9 inch thick
Portland Cement Non-Reinforced Concrete, including excavation
and disposal of the temporary asphalt patch material, at locations
as directed by the Engineer

40

Sqg. Yd.

18

Pavement Replacement with 3 inch Asphalt Surface over 8 inch
thick Portland Cement Non-Reinforced Concrete, minimum,
including excavation and disposal of the temporary patch
material, at locations as directed by the Engineer

130

Sqg. Yd.

19

Overtime Premium Pay per Man-hour worked on a Saturday,
Sunday, Legal Holiday, or between 6:00 PM and 6:00 AM on a
weekday, when and if Directed by the Engineer

10

Hours

20

Manhole Casting Adjusted to Grade in Concrete Pavement Area,
including Replacement Pavement, 6" Maximum

Each

21

Manhole Casting Adjusted to Grade in Asphalt Pavement Area,
including Replacement Pavement, 6" Maximum

Each
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ITEM
NO.

DESCRIPTION

ESTIMATED
QUANTITY

UNIT

LABOR
PRICE

MATERIAL
PRICE

TOTAL UNIT
PRICE

TOTAL ESTIMATED
COST

22

Reconstruction of a Street Storm Sewer Inlet per City Std.
Drawing #1-501, including Excavation, up to 4 ft. of pipe
connected and in place, Special Backfill and Pavement Removal
and Replacement pavement as needed (any new Cl Frame
and/or Grating required will be furnished to the Contractor by the
City at no Cost to the Contractor)

Each

23

Reset Existing or Replacement Street Inlet Casting to Grade
including Excavation, Special Backfill and Pavement Removal
and Replacement Pavement as needed (any new Cl Frame
and/or Grating required will be furnished to the Contractor by the
City at no Cost to the Contractor)

Each

24

3 Man Crew and Equipment for Emergency Sewer Repair Work,
as specified by the Engineer

16

Hours

25

2 Man Crew and Equipment for Emergency Sewer Repair Work,
as specified by the Engineer

Hours

26

Fixed Allowance for Material Furnished and Installed by the
Contractor with work NOT under Bid ltems 2,3,4,5,6,7,8, 9, 10 &
11

L.S.

$---

$----

$ 3,000.00

27

48 inch Standard Sanitary Manhole per City Std. Dwg #1-601 up
to 10' deep, as a replacement or new manhole, including
Excavation, up to 12 ft. of pipe connected and in place, and
Special Backfill but Excluding Concrete Pavement Removal and
Replacement (Any New Manhole Cl Frame and/or Cover
required, will be furnished to the Contractor by the City at no Cost
to the Contractor) with depth measured per Std. Dwg. #1-604R,
Dated 2/4/2014

10

Lin. Ft.

28

6 inch thick Concrete Sidewalk or Driveway Apron Replacement,
at locations directed by the Engineer

100

Sq. Ft.

29

Contingency, per Engineer

L.S.

$ 3,000.00

TOTAL

34




2021 SANITARY AND STORM SEWER REPAIRS

UNOFFICIAL TOTAL : BID ITEMS (1) THROUGH (29) $

7. The following documents are attached to and made a condition of this BID:

(a) BID SECURITY, in the form of
(b) City EEO Form

(c) City Affirmative Action Form
(d) Resolution of Directors, if bid is by a Corporation.

(e) Bidder’s Insurance Agent’s Affidavit, signed by the agent
(f) Bidder’s Affidavit, signed by the bidder

The bidder is a . (Insert Individual, Partnership,
Corporation, or Joint Venture.)

This PROPOSAL is signed on this day of ,2021.
BIDDER: (SEAL)
(Firm Name)
By: Title:
(Printed Name)
By: Attest:

(Authorized Signature)

BUSINESS ADDRESS: (Address to which all official notices are to be sent.)

Telephone Number: ( ) - FAX Number: ( ) -

Email Address

(NOTE: If BID is by a partnership, a partner must sign; if the BID is by a corporation, an authorized
officer must sign, and seal is to be affixed; and if BID is by a joint venture, all members of the joint
venture must sign).
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BID GUARANTY AND CONTRACT BOND

(OHIO REVISED CODE SECTION 153.571)
Bond Number

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

(Bidder's Name and Address)

as principal and (Name of Sureties) as sureties, are
hereby held and firmly bound unto the City of Elyria, Ohio, as oblige in the penal sum of the dollar amount of the bid submitted by the principal
to the oblige on (Date) to undertake the project known as 2021 SANITARY AND STORM SEWER REPAIRS. The

penal sum referred to herein shall be the dollar amount of the principal's bid to the oblige, incorporating any additive or deductive alternate
proposals made by the principal on the date referred to above to the oblige which are accepted by the oblige. In no case shall the penal sum
exceed the amount of $ (Dollars in Figures)
(Dollars in Words). (If the amount in figures and the amount in words are
different, the amount in words shall be used as the amount intended.) (If the foregoing blank is not filled in, the penal sum will be the full amount
of the principal's bid, including alternates. Alternatively, if the blank is filled in, the amount stated must not be less than the full amount of the bid
including alternates, in dollars and cents. A percentage is not acceptable.) For the payment of the penal sum well and truly to be made, we hereby
jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named principal has submitted a bid for 2021
SANITARY AND STORM SEWER REPAIRS, Now, therefore, if the oblige accepts the bid of the principal and the principal fails to enter
into a proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the event the principal pays to the
oblige the difference not to exceed ten percent (10% ) of the penalty hereof between the amount specified in the bid and such larger amount for
which the oblige may in good faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the oblige does not
award the contract to the next lowest bidder and resubmits the project for bidding, the principal pays to the oblige the difference not to exceed ten
percent (10%) of the penalty hereof between the amount specified in the bid, or the costs, in connection, and printing and mailing notices to
prospective bidders, whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if the oblige accepts
the bid of the principal and the principal within ten (10) days after the awarding of the contract enters into a proper contract in accordance with
the bid, plans, details, specifications, and bill of materials, which said contract is made a part of this bond the same as though set forth herein;

Now also, if the said principal shall well and faithfully do and perform the things agreed by oblige to be done and performed according to the
terms of said contract; and shall pay all lawful claims of subcontractors, materialmen, and laborers for labor performed and materials furnished in
the carrying forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall be for the benefit of any
materialman or laborer having a just claim, as well as for the oblige herein; then this obligation shall be void; otherwise the same shall remain in
full force and effect; it being expressly understood and agreed that the liability of the surety for any and all claims hereunder shall in no event
exceed the penal amount of this obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the said contract or in or to the
plans or specifications therefor shall in any wise affect the obligations of said surety on this bond.

Name of Bidder: (SEAL)

By: Title:
(Printed Name)

By: Attest:
(Signature) (Signature)
Name of Surety: (SEAL)
Surety Mailing Address:
By: Title:

(Printed Name)

By: (Attorney-in-Fact)
(Signature)

Surety Agent Mailing Address:
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CONSENT OF SURETY

KNOW ALL MEN BY THESE PRESENTS, that we

(Name of Bidder) as principal and (Name of Surety Company)

a corporation created and existing under the laws of the State of and having

its principal office at
(Complete mailing address of Surety Company) are held firmly bound unto the CITY OF ELYRIA, OHIO, hereby jointly
and severally and binding our heirs, successors, administrators, executors, legal representatives and assigns by these
presents.

THE CONDITION OF THIS OBLIGATION are such that whereas, the above named principal submits

the herewith proposal for the construction of 2021 SANITARY AND STORM SEWER REPAIRS PROJECT to the CITY
OF ELYRIA, OHIO, in conformance with the INVITATION TO BID, and with the INSTRUCTIONS TO BIDDERS.
We, the above named surety, will meet all stipulations and will execute the Surety Bonds as hereinafter, to the above
named principal in event he should be awarded a contract and in an amount of
(Amount in Words)
which is an amount equaling or exceeding the amount of said principal's bid plus all additive alternates, and guaranteeing
its performance in conformity with the plans and specifications, and a payment bond in the amount of

(Amount in Words) amount equaling or exceeding
the amount of said principal's bid plus all additive alternates, as guaranteeing the payment of all laborers and suppliers of
materials for the project, to the City of Elyria, Ohio.

WITNESS OUR SIGNATURES this day of , 2021.
Name of Bidder: (SEAL)
By: Title:
(Printed Name)
By: Attest:
(Signature) (Signature)
Name of Surety: (SEAL)
By: Title:
(Printed Name)
By: Attest:
(Signature) (Signature)

Surety Agent Mailing Address:
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BIDDER'S INSURANCE AGENT'S AFFIDAVIT

Project: 2021 SANITARY AND STORM SEWER REPAIRS

L , , first
(Name) (Title)
being duly sworn do state the following:

(a) that I am an Insurance Agent.
(b) that I have reviewed the insurance requirements in the Supplementary Conditions, and
have noted therein the requirements on insurance including the cancellation, and non-renewal

provisions.

(c) that I am familiar with the insurance that

(Bidders Name)
has in force, and that its insurance meets the City requirements, or that it can be amended to meet the
City requirements.

(d) that if an award of contract is made by the City to the Bidder an insurance certificate will
be issued within ten (10) days, which will include the City of Elyria, Ohio, as a Named Insured.

Further, Affiant sayeth naught.

(Agents Signature)

Sworn to and subscribed in my presence this day of ,20__

(Notary Public)

(SEAL)
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(Attach Bidders Insurance Certificate to this page)

(The insurance certificate may be submitted after the bid opening date.)
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TAX AFFIDAVIT
STATE OF OHIO
SS
LORAIN COUNTY
I (Name), (Title),
of the (Company Name),

first being duly sworn do depose and state that it has submitted a competitive bid for a contract, to be
administered and awarded by the City of Elyria, Ohio.

Further, Affiant says that it was not charged with any delinquent personal property taxes, penalties or
interest due or owing to the County of Lorain, State of Ohio, except as hereinafter stated:

(If none, state "NONE". If due, state "AMOUNT DUE", together with assessed interest and penalty.)

Further, Affiant says that a copy of this statement, affirmed under oath shall be made a part of its bid
and the contract to be awarded.

Further, Affiant sayeth naught.

Business Name:

By: Title:
Sworn to and subscribed in my presence this day of ,20_
(SEAL)
(NOTARY PUBLIC)
My Commission Expires ,
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BIDDER'S AFFIDAVIT

This affidavit is to be filled out and executed by the BIDDER; if the bid is made by a corporation,
then by it's properly authorized agent.

STATE OF OHIO )
SS)
COUNTY OF )
I being first duly sworn, deposes and says that he/she is

(sole owner, a partner, officer of, etc.) of the
(Name of Business) the party making the enclosed

bid; and says further that:
(Give the names of all persons, firms or corporations interested in the enclosed bid)

and that those listed are the only party or parties interested with the
profits of any contract which may result from the herein contained bid; that the said proposal is made without any
connection or interest in the profits thereof with any other person making any other bid or proposal for said work; that no
member of the City Council, the head of any department , division, or bureau or employee therein or any officer of the
City of Elyria, Ohio is directly or indirectly interested therein; that said bid is genuine and not collusion, or
communication or conference, with any person, to fix the bid price of Affiant or any other bidder, or to fix any overhead,
profit or cost element of said bid price, or that of any other bidder, or to secure any advantage against the City of Elyria,
Ohio, or any person interested in the proposed contract; and that all statements contained in said proposal or bid are true;
that such bidder has not, directly or indirectly submitted this bid, or contents thereof, or divulged information or data
relative thereto to any association, or to any member or agent thereof; and further says that all the statements made by him
in said proposal or bid are true.

AFFIANT

Sworn to and subscribed before me this day of ,

Notary Public in and for,
County, Ohio

My commission Expires year

PENALTY FOR FALSE CERTIFICATION

Section 35 of the Criminal Code, as amended, provides a penalty of not more than $10,000.00 or imprisonment of not more than ten years, or both, for
knowingly and willfully making or causing to be made, "any false or fraudulent statements --- or use or cause to be made or used and false ---account,
claim, certification, affidavit, or deposition, knowing the same to contain any fraudulent or fictitious statement --"relating to any matter within the
jurisdiction of any Governmental Department or Agency.
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BIDDER'S QUALIFICATIONS INFORMATION SHEET

(This item is to be submitted with the bidder's bid.)
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SUPPLEMENTARY CONDITIONS

L. INSURANCE LIMITS:

LIABILITY, PROPERTY DAMAGE, VEHICLE AND BUILDER'S RISK INSURANCE: Contractor shall
purchase and maintain such comprehensive general liability and other types of insurance as will provide protection from
claims as set forth herein which may arise out of or result from Contractor's performance of the work and Contractor's
other obligations under all contract documents, whether such performance is by Contractor, by any lower subcontractor,
by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable.

The claims types for which insurance shall be provided shall include:

a) Claims under workers compensation, disability benefits and others similar employee benefit acts;

b) Claims for damage because of bodily injury, occupational sickness, sickness, disease, or death of any person;

¢) Claims for damages, other than to the work itself, because of injury to or destruction of tangible property, including
loss of the use resulting therefrom;

e) Claims for damages because of bodily injury or death of any person or for property damage arising out of the
ownership, leasing, renting, hires, loaned, or otherwise using, and the maintenance of any item of construction or
equipment of any power tools by Contractor or a subcontractor;

f) Claims for damages because of bodily injury or death of any person or for property damage arising out of the
ownership, leasing renting or using maintenance of any motor vehicle, by Contractor or a subcontractor;

g) Claims for damages to the work itself, and/or all existing City property located in the proximate area of the work,
because of injury or destruction of the tangible property, including the loss of use resulting therefrom; and

h) Claims for damages because of bodily injury or death of any person or property damage arising out of the use,
transportation or storage of any type of explosives, explosive devices or dangerous ordnance use in doing work
included in the Contract.

The insurance limits required by this section shall include the specific coverage as are applicable to the work, and shall be
written for the specified limits stated herein, or for the specific limits as provided in any applicable supplementary
specification, or as may be required by law, wherever is greater.

The Contractor shall have and maintain the type of insurance that provides the limits of coverage for each
occurrence. If the Contractor's policy is not of the form providing coverage limits for each occurrence, then he shall obtain
a rider providing coverage by occurrence for the work under this specification.

The insurance shall be written by a solvent and otherwise acceptable company(s) authorized to do business in the State of
Ohio,

Evidence of insurance shall be provided by the Contractor to the City for review and acceptance by the City, before the
issuance of the Notice to Commence.

Such evidence shall consist of the Contractors insurance agents "insurance affidavit" (when requested, on a form that is on
file at the City Engineer's office) the Certificate of Insurance plus the Certificate of Compliance provided by the Ohio
Department of Insurance for the Company(s) in question.

Failure to provide evidence of the maintenance of all of the required insurance shall suspend the City's obligation to pay
for any and all work performed after the cessation of the required coverage for which evidence has previously been
provided, and can be the basis of a non-compensable order to suspend work or for the termination of the contract for
cause.

The Contractor's policy shall provide and the Certificate of Insurance shall reflect the fact that the City is an additional

insured and all (if any) other additional insured shall receive at least thirty (30) days notice of any cancellation, change
reducing the coverage, or refusal to renew, which is adverse to the interests of the City and/or other additional insured to
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be effected. The City and other additional insured shall be provided with any notice on non-renewal, regardless of the
cause.

The liability limits for the required coverage notes above shall be at least:

EACH OCCURRENCE AGGREGATE
Bodily Injury & Property Damage Combined $ 2,000,000.00 $ 2,000,000.00
Vehicle Liability $ 1,000,000.00 $ 1,000,000.00
Builders Risk/Installation Floater (Not applicable to this project)

ANY AND ALL LIABILITY LIMITS SHALL BE EXCLUSIVE OF DEFENSE COSTS.

II. CONTROLLING LAW AND JURISDICTION:

This Agreement shall in all respects be interpreted and construed in accordance with and governed by the laws of the State
of Ohio. This Agreement shall be subject to the jurisdiction of the Court of Common Pleas Lorain County, Ohio.

II1. ENGINEER:

Unless otherwise provided, the Engineer shall be the City of Elyria Engineer.

Iv. AGREEMENT FORM:

Agreement form included in bid document is an example for bidder’s reference and may be modified on an individual
project basis.
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EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

During the performance of this contract, the contractor agrees as follows:

1) The contractor shall not discriminate against any employee or applicant for employment because of race,

religion, age, color, sex, national origin or handicap. The contractor shall take affirmative action to
insure that applicants are employed and that employees are treated without regard to race, religion,
color, sex, national origin or handicap during employment.

As used herein, the work "treated" shall mean and include without limitation, the following:

recruited: whether in the form of rates of pay or other forms of compensation

selected for training: including apprenticeship, promoted, upgraded, transferred, laid off and
terminated

The contractor agrees to and shall post in conspicuous places available to employees and applicants
for employment, notices to be provided by the contracting officers setting forth the provisions of the
non-discrimination clause.

2) The contractor shall, in all solicitations or advertisement for employees placed by or on the behalf of the

3) The

4) The

contractor, state that all qualified applicants will receive consideration for employment without regard
to race, religion, color, sex, national origin or handicap.

contractor shall submit to the City, in writing, an affirmative action plan and shall furnish all
information and reports required by the City or its representatives pursuant to this chapter and permit
access to the contractor's books, records, and accounts by the contracting agency and affirmative
action officials for purposes of investigation to ascertain compliance with the Affirmative Action
Program. The contractor may comply with the provisions of this section by doing one of the
following:

a) The contractor may submit its Affirmative Action Program in writing at the time of its submission
of bid; or

b) The contractor may submit its Affirmative Action Program in writing prior to its submission of bid
for precertification.

The contractor's Affirmative Action Program may be precertified upon the filing and approval of its

Affirmative Action Program with the City's EEO office not more than six months prior to its bid

submission. Upon precertification, the contractor will be issued a precertification compliance number

for its Affirmative Action Program, which may be used and referred to in any bid submission in the

place of any other written requirement for Affirmative Action Program submission. It shall be the sole

responsibility of the contractor to be recertified upon the expiration of its precertification. Approved

programs may be reviewed before any precertification expiration date.

contractor shall send to each labor union or representatives of workers with which he/she has a
collective bargaining agreement or other contract or understanding, a notice advising the labor union
or workers' representative of the contractor's commitments under the Equal Employment Opportunity
Clause of the City of Elyria and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.
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5) The contractor shall take such action with respect to any subcontractor as the City of Elyria may direct as a
means of enforcing the provisions of the EEO Clause including penalties and sanctions for
noncompliance. Provided, however; that in the event the contractor becomes involved in or is
threatened with litigation as a result of such direction by the City, the City will enter into such
litigation as is necessary to protect the interests of the City and to effectuate the City's Equal
Opportunity Program and in the case of contracts receiving federal assistance, the contractor or the
City may request the United States to enter into such litigation to protect the interests of the United
States.

6) The contractor shall file and shall cause his/her subcontractors, if any, to file compliance reports with the
City in the form and to the extent prescribed by the City or its representative. Compliance reports
shall contain information as to the employment practices, policies, programs and statistics of the
contract and subcontractor(s).

7) The contractor shall include the provisions of the Equal Employment Opportunity Clause in every
subcontract or purchase order so that such provisions will be binding upon each subcontractor and/or
vendor.

8) Refusal by the contractor or subcontractor to comply with any provision of this program as herein stated
and described will subject the offending party to any or all of the following penalties:

a) Withholding of all future payments under the involved public contracts to the contractor in
violation until it is determined that the contractor or subcontractor is in compliance with the
provision of this contract.

b) Refusal of all future bids for any public contract with the City or any of its departments or divisions
until such time as the contractor or subcontractor demonstrates that he/she has established and shall
carry out the policies of the programs as herein outlined.

c¢) Cancellation of the public contract and declaration of forfeiture of the performance bond.

d) In cases in which there is substantial or material violation or the threat of substantial or material
violation of the compliance procedure or as may be provided by contract, appropriate proceedings
may be brought to enforce these provisions, including the enjoining within applicable laws of
contractors, subcontractors or other organizations, individuals, or groups who prevent directly or
indirectly or seek to prevent directly or indirectly compliance with the policy as herein outlined.

Name of Company Official Title
Name of Company Area Code/Telephone Number
Signature of Company Official Date Signed
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CONTRACTOR'S/VENDOR'S AFFIRMATIVE ACTION
INFORMATION SHEET
This Affirmative Action Information Sheet is to be completed and returned with the bid.

Bidder's EEO Officer's Name:

Bidder's EEO Officer's Title:

Bidder's Firm Name:

Address:
City/State/Zip Code
Phone: ( ) - Fax Number: ( ) -

Note: The bidder must comply with either #1 or #2 below. (Please place a check mark in
the correct item.)
#1 Our firm has been precertified, by Elyria's EEO Officer.

Our precertification number is:

Our precertification expires on:

A copy of our precertification letter from Elyria is attached.
#2 We are enclosing our own Affirmative Action Plan (number of page(s) )

with this bid.

s s sfe sk sk sk st sie st sfe s s sk sk sk s sk st st s s sk sk sk skt sk st sl s s sk sk sk st sie st sie s sl sk sk sk sk sk st st s s sk sk sk skt sk st sfe s sl sk sk skostkeoske sk sk sk skoskoskoskok

(for city office use only)
CITY OF ELYRIA SIGN-OFF:

Affirmative Action/Equal Opportunity Officer:
Comments:
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2021 SANITARY AND STORM SEWER REPAIRS

CITY OF ELYRIA
DEPARTMENT OF PUBLIC SERVICE
ENGINEERING DIVISION

SPECIFICATIONS
May 2021

SANITARY SEWER SYSTEM REPAIRS AND
STORM SEWER SYSTEM REPAIRS

1. SCOPE OF WORK: The Contractor shall provide all labor, materials, equipment, supplies
and supervision necessary to repair and/or make minor improvements to the public sanitary, storm or
combination sewers owned and operated by the City of Elyria and building laterals located in the
public right-of-way at those locations identified and authorized by the City.

2. NON-EXCLUSIVE CONTRACT: The City shall have the right to determine what work, if
any work, shall proceed under this contract. The City may use City forces, or other contractors as
deemed necessary, to make repairs to the sewer system.

3. SPECIFICATIONS: All work shall be performed in accordance with City of Elyria Standard
Drawings, ODOT Standard Drawings and the Ohio Department of Transportation Construction and
Materials Specifications dated January 1, 2019 as published by ODOT, a copy is on file at the office
of the City Engineer on the date that this Contract was first advertised for bids.

4. LENGTH OF SERVICE CONTRACT: The contractor will have until December 31, 2022
to complete the Work or until contract funds are depleted.

S. SITE OF WORK: No sites of work are specified for this contract. The location of work may
be in a public road, street, alley, or right-of-way. It also may be within an easement to the City for a
public sewer which is located on private property. The City makes no guarantee that a road or hard
surface will be available to reach all sites of work.

Locations that are excluded from the work quoted under the bid unit prices stated (except the hourly
rates bid) in the proposal are as follows:

a. Crossings in the Ohio Turnpike right-of-way.

b. City sewers on railroad right-of-way.

c. Work on sewer system siphons.

d. Work on stream crossing, including both branches of the Black River.

e. Sewers attached to bridge structures.

f. Sewers located under structural surface slabs on earth fill arch bridges.

g. Pipe located inside the bar screens at any lift station or located at the Wastewater
Pollution Control Plant.

h. Pipe located within 5'-0" of (horizontal measurement to outside wall) or under buildings.
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6. AUTHORIZATION OF WORK AGAINST CONTRACT: The Contractor will be
authorized by the City Engineer to proceed with work on this contract. No other procedures or forms
of authorization will be accepted for billing by the City under the contract. The authorization shall
include the location of the site, objective of the dig, and the type of pipe (sanitary, storm or
combination sewer) to be exposed by excavation by the Contractor for repair.

7. RESPONSE TIME: In a non-emergency event the Contractor shall report to a site
within three (3) working days (Monday through Friday excluding Saturday, Sunday and legal
holidays) after the City provides notification authorizing the performance of work at a specific
location.

If the sewer system is blocked or other emergency exists (in the opinion of the City Engineer), the
City shall require the Contractor to report to the site within twenty-four (24) hours from the time of
notification. If the Contractor is unable to respond within the stated timeframe, the City may use other
means to make the necessary repairs. The overtime premium pay item shall be due the Contractor in
instances where the City directs the Contractor to begin work and continue the work until the repair is
completed and placed back into service, and results in the working hours that are prior to 6:00 a.m.
and past 6:00 p.m. during a normal Monday through Friday (overtime between the hours of 12:01
a.m. to 6:00 am. and 6:00 p.m. to midnight), or during Saturday, Sunday or legal holidays.The
response time for storm sewer work requiring PVC pipe or fittings greater than 18 diameter or 36"
diameter and greater concrete pipe shall be extended by no more than five (5) days to allow ordering
and delivery time for those items. The Contractor will be expected to have ready access to supplies as
needed for 18" diameter and smaller PVC pipe and fittings and 30" diameter and smaller reinforced
concrete pipe without an extension of response time.

Contractor is expected to perform authorized work during normal business hours, 8:00 a.m. to 4:30
p-m., whenever possible. Contractor shall provide the service requested in this contract in the
timeframe requested by the Engineering Department for the safety and welfare of the residents of
Elyria.

8. UTILITIES: The Contractor shall be responsible for notifying the utilities that may be
affected by the work including, but not limited to, the following: Ohio Edison, Windstream,
Columbia Gas of Ohio, Time Warner, Charter Communications, Everstream, Crown Castle, Elyria
City Water Distribution Department, Elyria City Wastewater Department, Avon Lake Municipal
Utilities, Lorain County Rural Water Authority, and Ohio Utilities Protection Service.

9. MAINTAINING TRAFFIC: The Contractor shall furnish, install and maintain all
construction area traffic control warning and barricade items per Ohio Manual of Uniform Traffic
Control Devices (OMUTCD). When pavement has been removed, the Contractor shall maintain the
traffic control deemed necessary per the OMUTCD until the replacement pavement can be opened to
traffic. Where the work area is accessible to pedestrians, the Contractor shall mark and barricade any
excavation left unattended. The Contractor shall be responsible to protect the work area with proper
devices and methods. If the Contractor requests to use fast setting concrete to decrease the duration
required for maintenance of traffic, all costs associated with the Contractor’s work methods would be
at no additional expense to the City.
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10. MAINTAINING FLOW: The Contractor shall appropriately schedule work and shall
maintain adequate sewage flow in the gravity systems during the performance of the work.. There will
be occassions when the Contractor will be required to provide minor temporary diversion and
pumping of sewage to complete the necessary work. In the event that work is to be performed on a
gravity sewer of 18 diameter or greater with significant gravity flow, the Contractor will perform the
work at a negotiated reasonable unit price with the City to effectively maintain sewage flow. At no
time shall existing storm sewers or drain tile be plugged without the approval of the City.

In the event that work is to be performed on a forcemain, the Contractor will perform the work at a
negotiated reasonable unit price with the City to effectively maintain sewage flow.

The City may, at the City's option, use City-owned sewer equipment to unplug existing sewers at the
repair site.

11. PAVEMENT REMOVAL: When the repair location requires the removal of pavement, the
pavement shall be saw cut FULL depth to form a neat vertical edge and hydraulic hammer (or other
means by industry standard) used to break up the pavement. Payment for the removal and
replacement of ridgid, composite, or flexible pavement with a depth over 57, shall be made at the unit
price bid which shall apply to the full area of the patch, including the area removed to obtain a neat
vertical edge. Payment for saw cutting shall be considered as incidental to the cost of the pavement
removal and is to be included with the unit price bid for pavement removal. ANY PAVEMENT
DAMAGED OUTSIDE OF THE DESIGNATED DIG AREA (MARKED BY THE ENGINEERING
DEPARTMENT) SHALL BE REPAIRED AT THE CONTRACTOR’S EXPENSE.

The Contractor shall be responsible for the appropriate disposal of the removed materials. The City
DOES NOT, as part of this Contract, furnish a disposal site.

The removal of composite pavement consisting of an asphalt wearing surface on slab stone, concrete
or brick, is to be paid for under the respective pavement removal pay item. Full depth asphalt
pavement on stone base with 5 or less of asphalt shall not be paid as a pavement removal item but
payment will be made as an excavation pay item.

12.  TRENCHING: The trenching bid items shall include removal and excavation of all
materials, except concrete pavement, as unclassified material. The trenching work shall include all
shoring and bracing, backfilling and protection of the excavation and of the work area.

Trench backfill shall be either suitable excavated material, when approved by the Engineer, or ODOT
No. 304 limestone, as furnished by the Contractor. Work under this item shall be performed in
accordance with City specifications, and shall include the disposal of all excess removed materials,
and furnishing of special backfill when required.

13. TRENCHING LIMITS: In the event that multiple pipes, including water services, are
included in the work, the method of payment will be based on the respective trenching pay item
associated with the pipe located at the lower elevation. Quantities in addition to the described lower
pipe will be paid using the actual material cost only plus fifteen percent (15%) for the corresp onding
pipe size(s) located within the trench limits.
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14. REPLACEMENT PAVEMENT: Pavement shall be replaced with a material and finished
surface that will closely match the adjoining surface with all pavement joints sealed. When a
temporary surface is placed a minimum 3" asphalt on a 4” aggregate base shall be furnished and
maintained by the Contractor until the permanent replacement pavement is constructed. When it is
necessary to place steel traffic plates over the work area, the plate(s) are to be placed in a fashion that
will follow the cross slope of the existing surface. The Contractor may be required to feather the
edges of the plate to the existing pavement surface with an asphalt wedge to allow for a smooth
transition along the driving surface. If the Engineer deems a plate is unsatisfactory and does not
comply with the intent of the specification, the contractor shall remove the plate and replace it with an
approved plate(s). The thickness of the plate shall be dependant on the dimensions of the trench and
traffic conditions to ensure the safety of the public. No special payment will be made for temporary
surfaces and/or traffic plates.

Pavement subbase shall consist of a minimum of 6” ODOT 304 and compacted per the specification.

The permanent concrete replacement pavement shall comply with the minimum pavement
thicknessas indicated below or match existing pavement thickness, whichever is greater.

Concrete Asphalt

(Class C) (ODOT 448 Type 1, Surface)
Asphalt pavement: 8” min. 3
Concrete pavement: 9” min. None

Within the pavement limits, the permanent pavement replacement shall be constructed a minimum of
127 past the edge of the long side of the trench excavation. Hook bolts shall be included in the
replacement pavement. See drawing for details.

The permanent asphalt replacement pavement shall be compacted with mechanical rollers as per
ODOT 401.16.

Concrete pavement materials and placement shall comply with the applicable ODOT specification.
Concrete shall be ODOT Class “C” concrete. Fast setting concrete shall not be used unless approved
by the Engineer. If the Engineer requests the use of fast setting concrete, additional payment would
be made to the Contractor based on the increased actual cost of material only.

The joint(s) between existing and replacement pavement shall be sealed by the Contractor as part of
the work. The replacement pavement and existing pavement joint(s) are to be sealed with hot applied
bituminous joint sealer meeting the respective ODOT Specification.

15. MAXIMUM LENGTH OF WORK AND MINIMUM PAY LENGTH: The intent of this
Contract is for the isolated spot repairs of sanitary and storm sewers. The maximum individual length
of pipe repaired will be thirty (30) linear feet at the site of work and the minimum repair pay item
length for the respective replacement pipe shall be six (6) linear feet at the site of work.
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16. MOBILIZATION: The cost of mobilization shall be included in the bid price of the pay
items listed in the proposal. No separate payment will be made for mobilization.

17. MINIMUM PAY ITEMS: After performing an authorized excavation, the pipe is exposed or
not found and no sewer pipe repair was performed , the minimum pay item(s) shall include twenty-
five percent (25%) of the applicable unit price payment for Bid Items Nos. 2-15 plus the following as
applicable: pavement removal, pavement replacement, driveway apron or sidewalk replacement. No
additional payment for pipe items shall be made.

18. SPECIAL BACKFILL ON LATERAL PIPES: Bid items on lateral pipes shall include the
furnishing and placement of ODOT No. 304 limestone as special backfill for backfill under pavement
and two feet past curb, driveway apron and sidewalk.

19. SPECIAL BACKFILL: Special Backfill shall be ODOT No. 304 limestone.

20.  CASTINGS: Any new street inlet casting required for work under Bid Items 22 or 23 will be
furnished by the City at no cost to the Contractor.New Manhole Castings required for any of the bid
items will be furnished by the City to the Contractor at no cost to the Contractor.

21. RESETTING STREET INLET: Work under Bid Items 22 and 23 shall include saw cutting
the concrete pavement in an area of approximately 10-0" by 4'-0" wide or 40 square feet (see
Standard Drawing 1-501) and removing the pavement around the inlet. The work will also include
removing the curb behind the inlet, casting frame and adjusting the grade of the support by up to 3+
inches (either up or down) and then resetting the inlet frame. Concrete pavement shall be replaced
with curb as shown on Standard Drawing 1-501. Payment will be made at the unit price bid for each
street inlet reset Up to 4 feet of pipe shall be included in the resetting of the inlet. Any pipe quantities
beyond 4 feet shall be paid actual material plus 15%. Pipe replaced outside of the 40 square foot
excavation shall be paid per unit price bid. (No additional payment will be made for removal or
pavement replacement under the other bid items in the proposal.)

22. THREE MAN CREW & EQUIPMENT FOR EMERGENCY REPAIRS: Work under
Bid Item 24 will be carried out only when the needed repair work e.g.on a force main or when it
cannot be classified under the other bid items in the proposal. Under Bid Item 24 the Contractor shall
furnish a crew and equipment for emergency repairs. A full crew will consist of three (3) workers plus
supervision. Typically the three (3) workers would be an equipment operator, a truck driver, and a
laborer. The minimum equipment would include excavating equipment that can work to a depth of
fifteen (15) feet below grade and a truck of approximately 12 cubic yards capacity for hauling surplus
material and special backfill. Additional equipment under this item would include pumps and other
miscellaneous equipment as needed and all work area traffic control items. The hours measured for
payment will include all time at the work site plus 30 minutes maximum for travel to the site and 30
minutes maximum returning to the Contractor's yard. The hours of work at the unit bid price for Bid
Item 24 will be between 6:00 a.m. and 6:00 p.m., Monday through Friday (non-holiday). If work
under this item is done outside of those hours or during Saturday, Sunday or legal holiday at the
request of the City, then the unit price bid for Bid Item 19 , overtime premium pay per man-hour shall
apply to each crew member and the Contractor's on-site supervisor. For safety puposes, the

contractor shall have no less than two people onsite at all times.
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23. TWO MAN CREW & EQUIPMENT FOR EMERGENCY REPAIRS: Work under Bid
Item 25 will be carried out only when the needed repair work e.g.a force main or when it cannot be
classified under the other bid items in the proposal. Under Bid Item 25 the Contractor shall furnish a
crew and equipment for emergency repairs. A full crew will consist of two (2) workers plus
supervision. Typically the two (2) workers would be an equipment operator and a laborer. The
minimum equipment would include excavating equipment that can work to a depth of fifteen (15) feet
below grade. Additional equipment under this item would include pumps and other miscellaneous
equipment as needed and all work area traffic control items. The hours measured for payment will
include all time at the work site plus 30 minutes maximum for travel to the site and 30 minutes
maximum returning to the Contractor's yard. The hours of work at the unit bid price for Bid Item 25
will be between 6:00 a.m. and 6:00 p.m., Monday through Friday(non-holiday). If work under this
item is done outside of those hours or during Saturday, Sunday or holiday at the request of the City,
then the unit price bid for Bid Item 19 , overtime premium pay per man-hour shall apply to each crew
member and the Contractor's on-site supervisor. For safety puposes, the contractor shall have no less
than two people onsite at all times.

24. FIXED ALLOWANCE FOR MATERIALS: The proposal includes an item for special
materials requested by the City used in making repairs. The cost of the pipe, joints, common
fittings, common adapters and other common appurtenances required for Bid Item Nos. 2
through 15 shall be covered in the unit price for respective items and no separate payment shall
be made. The material furnished will be special pipe fittings, adapters and/or concrete encasement.
The installation of these materials would be paid for under bid items listed in the proposal. Material
items paid for will be at the ACTUAL cost of the material from the supplier plus freight cost plus
15% of the material cost required to complete the work. For example, if a 3-foot long section of
special pipe is needed, and it is cut from a 4-foot piece of pipe, the payment will be for the actual 3-
foot section used. An invoice for the materials shall be produced as a proof of purchase. Any
common materials included in the repair of the sewer as required by Bid Item Nos. 2 to 15 shall not
be paid under this item. Material for sewer drops or additional lateral within a trench would also
qualify as material cost + 15%.

25. ESTIMATED QUANTITIES AND LIMIT UNDER CONTRACT: The quantities listed in
the proposal are only estimated quantities to be used during the evaluation of the bids. Bids will be
evaluated based on the total cost under the UNOFFICIAL TOTAL. The City reserves the right to
increase or decrease specific quantities on specific pay items that are necessary to complete the work.

However, the City agrees not to increase the total dollar amount of the work by more than 10% above
the total amount bid on the base bid items without an agreement to the increase by the Contractor.
Pay items for the various items shall be shown on the City Standard Drawing entitled "Sanitary Sewer
Repairs, Method of Measurement." Further, the City reserves the right to decrease the amount of the
award by decreasing selected specific quantities up to 50% if necessary to have the contract amount
not exceed the dollars budgeted by the City for this work.
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26. METHOD OF MEASUREMENT AND PAYMENT:

BID ITEM 1: Measurement and payment for this bid item shall be made as per "11. PAVEMENT
REMOVAL" above.

BID ITEMS 2 TO 15: Existing sewer pipe or lateral shall be replaced with PVC pipe of equal size
under these items. Quantity for payment shall be actual length of exposed pipe at bottom of trench, L1
or L2 as shown on attached drawing 1-604R (Revised on 12-16-2013), irrespective of length of PVC
pipe replaced, not exceed the length of the trench. The Bid Price shall include cost of pipe, joints,
fittings and appurtenances required for the repair. The Bid Price shall also include the first six (6)
feet of lateral, including riser, fittings, joints, and all appurtenances, located in the excavated trench.
Additional lateral pipe quantities, joints, or fittings within the excavation that exceed the six (6) feet
in quantity shall be paid actual material cost plus 15%. Any lateral pipe or sewer pipe that requires
replacement which causes additional excavation outside the main excavation shall be paid using the
corresponding bid item, measuring from the edge of the main excavation trench.

Minimum length of trench to be paid at one time shall be six (6) feet. Unless approved by the
Engineer, the sewer pipe to be replaced shall extend the entire length of the trench.

If a 6” sewer is determined to be a “main” as opposed to a lateral, the lineal footage of 6” sewer shall
be paid using the cooresponding 6 lateral price per foot, ITEMS 12-15.

BID ITEM 19: Payment under this bid item shall be made for actual man-hours at the item rate bid
by the contractor regardless of classification. For example, if Contractor has bid a rate of $”x” per
man-hour, and deploys one (1) operator, one (1) laborer, and one (1) truck driver for three (3) hours to
make a repair on a Saturday, Sunday,l.egal Holiday, or between 6:00 PM and 6:00 AM on a weekday,
payment shall be made for nine (9) man-hours (3 workers x 3 hours worked) at the rate of $ “x”.

Payment for the work performed shall be made at the unit price bid for the pertinent items.

27. DRIVEWAY APRONS: When the work requires removal and replacement of a driveway
apron, the limits of removal and replacement shall be extended to existing joint lines or approved saw
cut lines. Apron replacement shall be 6" thick concrete.

28.  CITY WATER: The City may provide a water truck with water to the contractor to assist
with trench compaction as approved by the City Engineer, or designated representative. The
contractor shall not obtain water from a hydrant without approval from the Engineer and the City of
Elyria Public Utilities Department.

29.  VACTOR TRUCK: The City may assist with removal of sewage from a trench by providing
a sewage vactor truck, as deemed necessary by the City Engineer, or designated representative.

30. DETOURS FOR MAJOR ROUTES: The contractor will be responsible for supplying,
installing and removing signs and other traffic control devices required for the detouring of traffic.
The contractor must notify the Engineer a minimum of 24 hours prior to detouring traffic, or as soon
as reasonably possible.
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31. SEEDING, MULCHING AND TOPSOIL: The Contractor shall follow ODOT Item 659
Seeding and Mulching specification and ODOT Item 653 Topsoil Furnished and Placed. The cost of
Seeding and Mulching and Topsoil is to be considered as incidental to the respective pay item(s) and
the Contractor shall include this work in the bid price of the pay items listed in the proposal. No
additional payment will be made for Seeding and Mulching or Topsoil.

32. ACTUAL MATERIAL COST: Contractor shall supply the City with invoices for
verification of ACTUAL COST of Materials. Contractor may add 15% to the Actual Material Cost
for materials. Actual Material Cost shall only to paid by the City as specified and shall be included in
Line Item 29 Contingency.

33. EXAMPLE DRAWINGS: The “Pay Item Examples” are illustrations to show how the cost
of an excavation is calculated. The drawings do not show the 127 cutback (benching) on the long
sides of the trench for drawing purposes only. These drawings shall not be construed as instruction to
the means and methods used by the contractor for this contract.

34. FITTINGS: Fittings shall include hard back couplings. Use of hard back fittings will

increase the strength at the joint and decrease future failures due to shear forces. (Standard
drawing and examples have not been updated with this option)
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H MAINLINE SEWER REPAIR IN CONCRETE PAVEMENT

| _PAY ITEMS:
g BID ITEM 1 12x8
| 72 SF.°
8 S.Y
BID ITEM 2t 12 LF.
BID ITEM 18 8 S.Y.

MATERIAL:
ACTUAL MATERIAL COST PLUS 15%

ACTUAL MATERIAL COST PLUS 15%

FOR § LF. OF 12" PVC PIPE AND FERNCOS AND FITTINGS
FOR 10 LF. OF 6" LATERAL, FERNCOS AND FITTINGS

EXCAVATION INCLUDES!

6 LF. OF 8" PVC PIPE

5 LF, OF 12" PVC PIPE ) )

16 LF OF 6" PVC LATERAL
(6" LATERAL INCLUDED IN EXCAVATION: -
REMAINING 10° PAID MATERIAL PLUS 15%)

WYE FITTINGS
JOINTS, BENDS, FITTINGS, COUPLINGS

SPECIAL BACKFILL, COMPACTED

EXISTING 12" STORM MAIN\7<_Z-7

10' DEEP ~N .
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PaiaN

WYE REPAIR IN ASPHALT PAVEMENT

PAY ITEMS:
ITEM 2:6 LF. 8" PVC PIPE, 8 DEEP
ITEM 18:6'x4’
24 sQ. FT
2.67 SQ. YDS.

EXCAYATION INCLUDES:
6 LN, FT. 8" PYC PIPE
4 LF. 8" LATERAL PIPE

WYE FITTINGS . ‘
ALL NECESSARY, APPURTENANCES, JOINTS, BENDS, FITTINGS

SPECIAL BACKFILL, COMPACTED

LATERAL:

/

Al

T i1 'L i B K

Z 8" SANITARY MAIN | 4' REPLACED

.".q.. '-‘ . 'l’. . o ..' "d' . N " ",
_— s ™~ g’ DEEP
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' WYE REPAIR IN ASPHALT OVER CONCRETE PAVEMENT

{ oA TEMS MATERIALS: :
; ACTUAL MATERIAL PLUS 15% FOR 4 LF —'6" LATERAL
3 ITEM 1: 36 =Q. £ (4X6 + 3X4) AND FERNCOS AND FITTINGS

l ITEM 3 6 LF. 8" PVC PIPE, 11’ DEEP
{TEM 13; 3 LF, 6" LATERAL, 9' DEEP
R ITEM 18! 4 SQ. YDS.

EXCAVATION INCLUDES:

I 6 LF, 8" PYC PIPE
{3 LF, 8" PVC LATERAL (6 LF INCLUDED IN ORIGINAL

EXCAVATION, 3 LF PAID WITH ITEM 13, 4 LF PAID
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WYE REPAIR"

PAY ITEMS:
ITEM 1: 48 SQ. FT, 4'%12'
5,33 8Q. YDS. .
ITEM 3: 12 LIN. FT.
ITEM 18: 5.33 SQ. YDS

MATERIAL:

4 ' ACTUAL MATERIAL PLUS 15%
FOR 5 LF.~ 6" LATERAL
g’ DEEP—\ FI\ EXCAVATION INCLUDES: A
1 ] 1 11 LIN. FT. 8" PVC PIPE
N : T WYE FITTINGS
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I : " LATFRAL-REPAIR IN ASPHALT PAVEMENT

PAY ITEMS:
ITEM 12: 13 LF LATERAL PIPE, 6/ DEEP C o
e |TEM 18113x4" .
52 sQ: FT
5,78 5Q. YDS,

EXCAVATION INCLUDES:
12 LIN. FT. 6" .PVC LATERAL PIPE
ALL.MECESSARY JOINTS, BENDS, FITTINGS
SRECIAL:.BACKFILL, -COMPACTED

7

\—SANITARY MAIN

]

CITY OF "ELYRIA :

DEPARTMENT OF ENGINEERING

W

PLAN VIEW
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MAINLINE REFAIR AN ASPHALT .OVER. CONERETE-PAVEMENT
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PAY ITEMS: ==
ITEM 1: 48 SQ. FT (4'x12")
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[TEM 3: 12 LIN. FT, 16' DEEP
ITEM 18 533 SQ. YDS

EXCAVATIONINGLUDES: -+
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WYE FITTING
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EX, ASPHALT PAVEMENT

| 8" REINF., PCC PAVEMENT (451) 3" GONCRETE OR -
. " | "COLD MIX ASHPALT (THICKNESS VARIES)
"SEE NOTES 4 AND 6, SEE NOTES 4 AND 5, FINISH
I /)7 VISQUEEN *7 ,4 GRADE
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NOTES: -
1. TEMPORARY WEARING SURFACE SHOULD ONLY BE INSTALLED WHEN INGLEMENT WEATHER DOES NOT PERMIT THE PROPER

PERMANENT TRENCH REPAIR TO BE MADE.
2, WHEN TRENCH AND EXCAVATION IS IN AN EXISTING PAVED STREET, DRIVE APPROACH, OR OTHER PAVED SURFACE, REPLACE
PAVEMENT A MINIMUNM OF 12" ON EACH SIDE OF TRENCH, AS DIRECTED BY THE ENGINEER HOOKBOLTS 'SHALL BE USED TO ANCHOR

CONCRETE TRENCH CAP WITH EXISTING PAVEMENT
3. PAVEMENT SECTION SHALL BE AT LEAST EQUIVALENT TO EXISTING PAVEMENT, BUT IN NO CASE LESS THAN THAT SHOWN IN

DETALL. . ‘
4. DIAMOND SAW CUT EXISTING PAVEMENT AND RE-PAVE TO A CLEAN, STRAIGHT EDGE(TYF.). 'DO'NOT REMOVE PAVEMENT

~QUTSIDE-OF THE TRENGH NEAT LINE UNTIL AFTER THE TRENCH HAS BEEN BACKFILLED, THE EXISTING PAVEMENT SHALL BE SAWED

BEFORE REMOVING SO AS TO PRESERVE A NEAT LINE FOR THE ENTIRE LENGTH OF THE TRENCH ON EACH SIDE.
8, ALL VERTICAL EDGES OF EXISTING ASPHALT CONCRETE SHALL BE TACK COATED, SEAL JOINT WITH HOT ASPHALT CEMENT, FOR

448,

' .BY: DATE: —_— o : _ :
e Tt s TRENCH PAVING SECTION
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- CITY OF ELYRIA Comee DRAWING N,
"DEPARTMENT OF ENGINEERING SERVICES TE@S
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TYPICAL TRENGCH REPAIR -

‘ . TYPICAL TRENCH REPAIR
IN EXISTING E@NCRETE PAVEMENT Q—Lb IN EXISTING ASPHALT PAVEMENT
9" REINF. PCC PAVEMENT (451) 3" ASPHALT CONC., EX. ASPHALT PAVEMENT
EX. CONGRETE PAVEMENT SURFACE COURSE (448)  (THICKNESS VARIES)
SEE NOTES 3 AND 4 NISH
(THICKNESS VARIES) TAGK COAT = / g]RADE

FINISH GRADE
\SEE NOTE 3, —\ — on ﬁ]
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PAVEMENT A MINIMUM OF 12" ON EACH SIDE OF TRENCH, AS DIRECTED BY THE ENGlNﬁER HOOKBOLTS SHALL BE USED TO ANGHOR

CONCRETE TRENCH CAP WITH EXISTING PAVEMENT .
2. PAVEMENT SECTION SHALL BE AT LEAST EQUIVALENT TO EXISTING PAVEMENT, BUT IN NO CASE LESS THAN THAT SHOWN IN

DETAIL, -

“3. DIAMOND SAW GUT EXISTING PAVEMENT AND RE-PAVE TO A GLEAN, STRAIGHT EDGE (TYR.). DO NOT REMOVE PAVEMENT .
OUTSIDE OF THE TRENGH NEAT LINE UNTIL AFTER THE TRENCH HAS BEEN BACKFILLED. THE EXISTING CONCRETE SHALL BE SAWED
BEFORE REMOVING SO AS TO PRESERVE A NEAT LINE FOR THE ENTIRE LENGTH OF THE TRENCH ON EACH SIDE. -

4. ALL VERTICAL EDGES OF EXISTING ASPHALT CONCRETE SHALL BE TACK COATED. SEAL JOINT WITH HOT ASPHALT CEMENT, FOR

448,
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Prevailing Wage Determination Cover Letter

County: [ LorAIN |
Determination Date:  04/11/2021
Expiration Date: 07/11/2021

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO BE
MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the date of
the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the contract is
awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage determination is not
intended as a blanket determination to be used for all projects during this period without prior approval of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and laborers
be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior to final
payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the basic
hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract regulated by Chapter
4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained in this schedule include the
effective dates and wage rates currently on file. In cases where future effective dates are not included in this schedule, modifications
to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed by the public authority as soon as prevailing
wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage Rates
specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement to remain
posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such program is
registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any contractor or
subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public authority shall appoint one
of his own employees to act as the prevailing wage coordinator for said contract. The duties of the prevailing wage coordinator are
outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is required to be
paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract, the
contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between employers and
bona fide organizations of Labor with individual written notification of the job classification to which the employee is assigned, the
prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe payments, and
the identity of the prevailing wage Coordinator appointed by the public authority. The contractor or subcontractor shall furnish the
same notification to each affected employee every time the job classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.
THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference

guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500

https://wagehour.com.ohio.gov//w3/webwh.nsf/PWDetermination?openform[4/11/2021 12:51:18 PM]
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Department
of Commerce

Ohio

Division of Industrial Compliance

Important Notice
Prevailing Wage Threshold Levels

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of
wages for workers employed on the public improvement. The wage determination must be included in
the project specifications and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2020:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $93,292
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction
threshold level has been adjusted to:

$27,950

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of
Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled
Labor Index published by McGraw-Hill’'s Engineering News-Record, but may not increase
or decrease more than 3% for any year.

If there are questions concerning this notification, please contact:

Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639

Reynoldsburg, OH 43068-9009 An Equal Opportunity Employer and Service Provider TTY/TDD SC%?:;?{OO;FSS


http://www.com.ohio.gov/

BID TABULATION SHEET

Please print and complete this form. Keep it with your records until the contract has been awarded.
Once the contract has been officially awarded, check mark which company was awarded the
contract for the project and send or fax a copy to the Wage and Hour Division at 614-728-8639.

Contracting Public Authority:

Project Name:

Project No. Bid Date:

Estimate:

Contract Description: |:|General |:|HVAC |:| Electrical |:|Plumbing |:|Asbestos |:| Other

Awarded List of the Bidding Contractors
To(check)

Total Bid Amount

Submitted By

Print Name: Title:
Telephone No.: FAX:
Signature: Date:




Commerce Bureau of Wage 8 Hour Adminisiration

PREVAILING WAGE LAW

Wages And Hours On Public Works {Prevalling Wage)
ORGC Chapler 4115: Wages And Hours On Public Works (Prevalling Wage) '

If you are a public authority and wish this division to Issue to you a determination as to the prevaillng rates of
wages calied for by the public Improvement in the locality where the work Is to be performed, you may fil-outa
raguest form on line here; 8 .

Remembar: Filling out and submitling the Prevailing Wage Request Form informs us of your project information.
Print this document out for your files prior to clicking the "Submit” button on the an-line form, The current date Is
automatically generated by the form and is In the upper right hand cormer. If you mark the "Internet” choice in the
"Method of dellvery” box, no mailing will be sent to you as this indicates that you have or will download the wage
rates from the web site.

Accessing Prevalling Wage Rales

To galn free access to our Prevailing Wage Rate Dalabase, olick here. You must enter information requested prior
to gaining access. This database Is primarily for Public Authorities, Unlons, Contractors, and others who are In the
pracess of complying with Ohlo's prevalling wage laws on public projects.

Access Reqlstration for Prevaillng Waae Rales.

The following information regarding Ohio's prevalling wage (s supplled only as a guide. We suggest that forin-
depth questions that you consult Ohio's prevalling wage law, codifled in wmls:_wgg@_&mfi@l
Public Works (Prevailing Wage). :

Ohlo's prevalling wage law applles to construction projects underteken by public authorities and requires lhat the
public authorities pay the locally prevalling rate of wages to workers on the project.

Ohlo's prevailing wage rate is determined by the Director of the Ohio Department of Commerce (DOC) and is the
sum of the following:

The baslc hourly rale of pay.

The rate of contribution irevocably made by a contractor of subcontractor to a trustee or third person pursuant fo a
fund, pian, or program. :

The rate of costs to the contractor o subcontractor which may be reasonably anticipated In providing fringe
benefits. :

These rates vary from locallty to localily, and are based on collective bargaining agreements,

Every public authority authorized to contract for or construct with its own forces a public improvement, before
advertlsing for bids or undertaking such construction with lts own forces, shalt have the Deparlment of Commerce
determine the prevailing rates of wages for the classes of work called for by the publio Improvement In the lacality
where such work Is to be performed. This schedule of wages is to be altached io and made a part of the
specifications for the work and shall be printed on the bidding blanks when the work 18 done by contract. Click on
this link for more Information regarding the duties of MM(M&QW.

information on this site is belleved to be accurate but is nol guaranteed. The State of Ohto disolalms any liabllity for
any errors or omissians.

Chio.Gov

Ohlo Department of Commerce

Commerce Home elﬂe&aﬂml&ml@f&ﬁwlmﬂﬂﬂgﬁmwu ¢ Regords Request Polley |
Disclalimer | Employment | Contacts ‘




Department
of Commerce

Division of Industrial Compliance

Ohio

PREVAILING WAGE CONTRACTOR RESPONSIBILITIES

This is a summary of prevailing wage contractors’ responsibilities. For more detailed
information please refer to Chapter 4115 of the Ohio Revised Code

General Information

Ohia's prevailing wage laws apply to all public improvements financed in whole or in part by
public funds when the total overall project cost is fairly estimated to be more than $250,000
for new construction or $75,000 for reconstruction, enlargement, alteration, repair,
remodeling, renovation, or painting.

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part
by public funds when the total overall project cost is fairly estimated to be more than
$91,150 for new construction that involves roads, streets, alleys, sewers, ditches and other
works connected to road or bridge construction or $27,308 for reconstruction,
enlargement, alteration, repair, remodeling, renovation, or painting of a public improvement
that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction. 7
a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of industrial Compliance and Labor, Bureau of Wage and Hour
Administration
b) Biennial adjustments to threshold levels are made according to the Price Deflator for
Construction index, United States Department of Commerce, Bureau of the
Census*, but may not increase of decrease more than 3% for any year

Penalties for violation
Violators are to be assessed the wages owed, plus a penaity of 100% of the wages owed.

Intentional Violations

If an intentional violation is determined to have occurred, the contractor is prohibited from
contracting directly or indirectly with any public authority for the construction of a public
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any
provision" of the prevailing wage law and includes but is not limited to the following actions:

« Intentional failure to submit payroll reports as required, of knowingly submitting false
or erroneous reports.

« Intentional misclassification of employees for the purpose of reducing wages.

« Intentional misclassification of employees as independent contractors or as
apprentices.

« Intentional failure to pay the prevailing wage.

« intentional failure to comply with the aliowable ratio of apprentices to skilled workers
as required by the regulations established by Ohio Department of Commerce,
Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration.

e Intentionally employing an officer, of a contractor or subconiractor, that is known to

* be prohibited from contracting, directly or indirectly, with a public authority.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, CH 43068-89099 TTY/TDD 800-750-0750

gom.ohio.gav
An Equal Opportunity Employer and Service Provider




Department
of Comimerce

Division of Industital Compliance

Ohio

Responsibilities
A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the

Ohio Department of Commerce, Division of industrial Compliance and Labor,

Bureau of Wage and Hour Administration, for the classification of work being

performed.

1. Wage rate schedules include all modifications, corrections, escalations, or
reductions to wage rates issued for the project.

2 Qvertime must be paid at time and one-half the employee's base houtly rate.
Fringe benefits are paid at straight time rate for all hours including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,
transportation, use of tools, etc.; unless, the employee has voluntarily consented
to these deductions in writing. The public authority and the Director of Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau
of Wage and Hour Administration - must approve these deductions as fair and
reasonable. Consent and approval must be obtained before starting the project.

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate
schedules. )
1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Training.
2. Contractors must provide the Prevailing Wage Coordinator a copy of the
Apprenticeship Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized
representative of the Ohio Department of Commerce, Division of Industriai
Compliance, and Labor, Bureau of Wage and Hour Administration or the contracting
public authority, including the Prevailing Wage Coordinator, Records should include
but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, &
canceled checks.

4. Records made in connection with the public improvement must not be removed
from the State for one year following the completion of the project.

5. OQut-of-State Corporations must submit to the Ohio Secretary of State the full
name and address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where itis
accessible to all employees. ’

E. Prior to submitting the initial payroli report, supply the Prevailing Wage Coordinator
with your project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of ail subcontractors including the
name, address, and telephone number for each.
1. Contractors are responsible for their subcontractors’ compliance with
requirements of Chapter 4115 of the Ohio Revised Code.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750
com.ohio.gov

An Equal Opportunity Employer and Service Provider




Department
of Commerce

Ohio

G. Before employees start work on the project, supply them with written notification of
their job classification, prevailing wage rate, fringe benefit amounts, and the name of
the Prevailing Wage Coordinator for the project. A copy of the completed signed
notification should be submitted to Prevailing Wage Coordinator.

Division of Industrial Compliance

H. Supply all subcontraciors with the Prevailing Wage Rates and changes.

| Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls
must include the following information:
1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do
physical work on the project are considered employees. All rate and
reporting requirements are applicable to these individuals.

2. Employees’ work classification.
a. Be specific about the laborers and/or operators (Group)
b. For all apprentices, show levelfyear and percent of journeyman’s rate
3. Hours worked on the project for each employee.
a. The number of hours worked in each day and the total number of hours
worked each week.
4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate
classification. The Department’s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours
worked more than forty (40) per week.

5. Where fringes are paid into a bona fide plan instead of cash, list each benefit
and amount per hour paid to program for each employee.

a. When the amount coniributed to the fringe benefit plan and the total
number of hours worked by the employee on all projects for the year are
documented, the hourly amount is calculated by dividing the total
contribution of the employer by the total number of hours worked by the
employee.

b. When the amount contributed to the fringe benefit is documented but not
the total hours worked, the hourly amount is calculated by dividing the
total yearly contribution by 2080.

6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee's wages.
8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed
agent stating that the payroll is correct and complete; and that the wage rates
shown are not less than those required by the 0.R.C. 4115,

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of

the project.
Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-90089 TTY/TDD 800-750-0750

com.ohio.gov
An Equal Opportunity Employer and Service Provider
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aany of our sta¥ a;'evteleworking to stop community spread of the coronavirus (COVID-19).
Our office will also not be accepting walk-in customers. The Division is still operational, and customers will still be

able to drop off plans, applications and other documents, but we ask that you first work through our web portal,
where you can also submit payments. There are no convenience fees for online payment. Please call us at 614-644-
2223 or email us at IC@com.state.oh.us with any questions. Thanks for your patience.

INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

General

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio's Prevailing Wage Law. This form meets the reporting
requirements established by Ohio Revised Code Chapter 4115. The use of this form is not mandatory, employers may submit their own forms provided that all of the required
information is included. This form may be reproduced, or additional copies obtained from:

Ohio Department of Commerce Division of Industrial Compliance and Labor Bureau of Wage & Hour Administration 6606 Tussing Rd. P. O. Box 4009 Reynoldsburg, OH 43068-
9009 Phone: (614) 644-2239

Certified Payroll Heading

Employer name and address: Company's full name and address. Indicate if the company is a subcontractor, if so list the name of the General or Prime. Project: Name and location of
the project, including county. Contracting Public Authority: Name and address of the contracting public authority. Week Ending: Month, day, and year for last day of reporting
period. Payroll # : Indicates first, second, third, etc. payroll filed by the company for the project. Page indicator: number of pages included in the report. Project Number: Determined
by the public authority. If there is no number leave blank.

Information by Column

e 1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical labor on the project. Corporate officers, —
partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole proprietors do not have to pay themselves prevailing rate but “
must report their hours on the project.

e 2. Work Class: List classification of work actually performed by employee. If unsure of work classification, consult the Ohio department of Commerce, Wage and Hour
Bureau. Employees working more than one classification should have separate line entries for each classification. Indicate what year/level for Apprentices. Be specific when
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer.

e 3. Hours Worked, Day & Date: In the first row of column 3 enter days of pay period example; M T W TH F S S. The second row is for the date that corresponds with each day
for the pay period. In the employee information section enter the number of hours worked on the prevailing wage project and which day the hours were worked. Separate rows
are labeled for (ST) straight time hours and (OT) overtime hours. All hours worked after 40, must be paid at the appropriate overtime rate.

e 4. Project Total Hours : Total the hours entered for pay period.

e 5. Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the prevailing wage schedule plus fringe
benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe benefit amounts. These amounts added together equal the total prevailing wage rate.
Employers must pay this total amount in one of three ways.

o Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for fringe benefits.
o Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.
o Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than those listed in schedule.

e 6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours X base rate should equal project gross.

e 7. Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the cash space. If fringe benefits are paid to approved plans as listed in the prevailing
wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially in the base rate and partially to approved plans, mark the space Cash & Approved
plans. List the hourly amount paid to approved plans for each fringe. If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly
employer contribution by the lesser of: hours actually worked in the year (these must be documented) or 2080. Fringe benefits include: Employer's share of health insurance,

https://www.com.ohio.gov/dico/PreparingCertifiedPayrollReports.aspx[4/11/2021 12:50:37 PM]
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Ohio Department Of Commerce | Division Of Industrial Compliance
life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal leave, vacation, and education/training programs.
e 8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.
e 9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.
e 10. Self explanatory.
e 11. Self explanatory.
e 12. Self explanatory.

COM | Confidentiality Statement | Privacy Statement | News Room | Public Records Request Policy | Disclaimer

CONTACT US LOOKUP SERVICES RESOURCES ABOUT INDUSTRIAL

Division of Industrial Compliance & Labor Registered Contractor List Federal Wage and Hour COMPLIANCE

6606 Tussing Road Boiler Information Database U.S. Consumer Product Safety Director Sheryl Maxfield
Reynoldsburg, OH 43068 Building Code Compliance Electronic Plan  Commission Superintendent Geoff Eaton
Submission National Electric, Fire Alarm and Sprinkler
Board Of Building Appeals Case Lookup Codes
Elevator Database Lookup Minor Labor Law Poster

2017 Minimum Wage Poster

Phone 614.644.2223
Fax 614.644.2618
Email IC@com.state.oh.us

Webmaster 2018 Minimum Wage Poster
Contact the Webmaster for Questions

or Comments on the Website:

webmaster@com.state.oh.us

CONNECT WITH US com.
» ¥in §
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Division of Industrial Compliance

Affidavit of Compliance

Prevailing Wages

(Name of person signing affidavit) (Title)

do hereby certify that the wages paid to all employees of

(Company Name)

for all hours worked on the

(Project name and location)

project, during the period from to are in
(Project Dates)

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. | further
certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages

paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of , 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the contractor or

subcontractor who supervises the payment of employees. This affidavit must be submitted to

the owner (public authority) before the surety is released or final payment due under the terms
of the contract is made.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639

TTY/TDD 800-750-0750
Reynoldsburg, OH 43068-9009 com.ohio.gov
LAW1003 An Equal Opportunity Employer and Service Provider

3/2019



PREVAILING WAGE NOTIFICATION TO EMPLOYEE

Praject Name: Jub Number;
Conlractor;
Project Locallon: -
Jobsite posling of prevalling wage rales {ocated:
Prevalling Wage Coordinator Employee
Name; Natne;
Sirast Slreat!
City: Clty:
Slate / Zip: State / Zip:
Phone: Phone:

You wlll be parformlng

for the type of work you are parformin

?rolaol that falls undar these classmcatlons Yot will be pald the appropriate rele

Classification Rg{g \%égi%\:&gaege Frmg‘g sa:ﬁ;‘ats YgggeHRogig

Hourly fringa benefits pald on your behalf by thls company,

Fringe Amotint Fringe Amount
Health Insurancs Health Insurance
Life Insurance Hollday
Pansion Slck Pay
Bonus Tralning
Other TOTAL HOURLY FRINGES
Contracior's Signature: Dale:
Employee's Slgnature: Date:
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbeétos Local 207 OH

Change # : LCN01-201 8fbLoc2070H

Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. || Annuity|| Other LECET || MISC
Tr. ) *)
Classification
Asbestos || $25.50 | $7.25 || $6.45 || $0.65 3} $0.00 $0.00 || $0.07 || $0.00 || $0.00 $39.92 $52.67
Abatement
[Traince || $16.50 ][ $7.25 || $1.50 50,65 || $0.00 | $0.00 ][ $0.07 || $0.00 || $0.00 [ ss97 || s422 |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS,

AUGLAIZE, BROWN, BUTLER*, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON,
KNOX, LAKE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MIAMI, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

Special Jurisdictional Note : Butler County:( townships of
Fairfield,Hanover,Liberty,Milford,Morgan,Oxford,Riptey,Ross,StCIair,Union & Wayne,) {Lemon &
Madison) Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington). (
Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula Gounty: (post offices & townships
of Ashtabuia, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & Saybrook) (townships of
Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville,
Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome,
Shefield, Trumbull, Wayne, Williamsfield & Windsor) Erie County:(post offices & townships of Berlin,
Berlin Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :
Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead
paint,all work in conjunction with the prepatation of the removal of same & all work in conjunction with the

https:ilwagehour.com.ohio.govfwBlWebwh.nsfl$docUniqlDAI¥18525658800706932852570FFOOSSSDBO?opendooument 112
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clean up after said removal. The removal of all insulation materials, whether they contain asbestos or not, from
mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the
Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the
removal of all insulating materials whether they contain asbestos or not shall be the exclusive work of the

Laborets.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Change # : LCNO01-2020fbLoc3

Craft : Asbestos Worker Effective Date : 08/01/2020 Last Posted : 07/30/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity || Other ||[LECET || MISC
r. *) *)
Classification
Asbestos $39.08 $13.35 || $10.00 |[ $0.00 || $0.00 || $0.00 |[ $0.00 || $0.00 |[ $0.00 | $62.43 $81.97
Insulation
Worker
Fire Stop $39.08 $13.35 || $10.00 || $0.00 || $0.00 || $0.00 |[ $0.00 || $0.00 |[ $0.00 | $62.43 $81.97
Specialist
Fire Stop $32.59 $13.35 || $4.00 |[$0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $49.94 $66.24
Technician
[Apprentice| Percent | [ L Ll | |
| 1styear |[ 5115 || $19.99 |[$13.35] $1.00 |[$0.00 ][ $0.00] $0.00 |[ $0.00 | $0.00 |[ $0.00 | $34.34 | $4433 |
| 2ndyear || 6456 || $2523 |[$13.35| $2.00 |[$0.00[$0.00] $0.00 |[ $0.00 || $0.00 |[$0.00 | 4058 | $53.20 |
| 3rdyear || 69.99 || $27.35 |$13.35|| $3.00 |[$0.00 || $0.00 || $0.00 || $0.00 || $0.00 |[ $0.00 || $4370 | $57.38 |
| 4thyear || 8339 | $3259 | $13.35] $4.00 |[$0.00 | $0.00| $0.00 || $0.00 || $0.00 |[ $0.00 | $49.94 | $66.23 |

Special Calculation Note : There are no special calculations for this classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :
3 Journeymen to 1 Apprentice per shop ASHTABULA*, CUYAHOGA, ERIE*, GEAUGA,

HURON, LAKE, LORAIN

Special Jurisdictional Note : Ashtabula (the townships of Ashtabula, Austinburg, Geneva, Jefferson,
Plymouth & Saybrook), Lake, Geauga, Cuyahoga, Lorain, Huron, Erie (to Sandusky limits). The counties of
Ashland, Coshocton, Holmes, Medina, Portage, Richland, Stark, Tuscarawas, Wayne, Summit, Harrison,
Carroll, Columbiana, Mahoning & Trumbull & the remainder of Ashtabula will be considered open counties on
a 90 day basis automatically renewable unless revoked by the Union upon 15-day written notice to the
employers.

Details :

Mechanics & apprentices engaged in the
manufacture,fabrication,assembling,molding,handling,erection,spraying,pouring,mixing,hanging,clean-up,
preparation,application,adjusting,alteration,repairing,dismantling,reconditioning,testing&maintenance of Heat & Frost
Insulation such as Magnesia,Asbestos,Hair Felt,Wool Felt,Cork,Mineral Wool, Infusorial Earth,Mercerized
Silk,Flax,Fiber,Fire Felt,Asbestos Paper,Asbestos Curtain,Asbestos Millboard,Fiberglass, Foam glass, Styrofoam,
Polyurethane, fire stopping,smoke stopping,all recyclable material,soundproofing,all penetrations,any flexible or rigid
fireproofing,all jacketing systems including metal,lead,and PVVC or other material.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : LCNO1-2019fbLoc744

Craft : Boilermaker Effective Date : 04/03/2019 Last Posted : 04/03/2019

BHR Fringe Benefit Payments Irrevocable Total Qvertime
Fund PWR Rate
H&W || Pension| App || Vac. || Annuity|| Other LECET|| MISC
Tr. *) )
Classification
Boilermaker||  $38.05 [$7.07 | 51607 |[s0.74][S0.00]] $5.08 | $0.75 || $0.00 [s000][ $67.76 |[ s$8678 |
[pprenticel]_ Pereemt [ 1| [ | | |
lst 6 70.02 $26.64 || $7.07 || $16.07 || $0.74 || $0.00 || $5.08 $0.75 || $0.00 || $0.00 ]| $56.35 $69.67
months
2nd 6 72.52 $27.50 11 $7.07 || $16.07 || $0.74 ]| $0.00|| $5.08 $0.75 || $0.00 || $0.00 |} $57.30 $71.10
months
3rd 6 75.00 §28.54 | $7.07 || $16.07 || $0.74(;$0.00}| $5.08 $0.75 || $0.00 || $0.00 || $58.25 $72.52
months
4th 6 77.51 $20.49 | $7.07 1| $16.07 || $0.74|| $0.00] $5.08 $0.75 || $0.00 || $0.00 || $59.20 $73.95
months
5th 6 80.00 $30.44 |[$7.07 || $16.07 || $0.74 || $0.00 | $5.08 $0.75 || $0.00 |} $0.00 || $60.15 $75.37
months
6th 6 85.03 $32.35 11 $7.07 || $16.07 |j$0.74 || $0.00{| $5.08 $0.75 || $0.00 || $0.00 | $62.06 $78.24
maonths
Tth 6 90.00 $34.25 || $7.07 || $16.07 || $0.74 [j$0.00) $5.08 $0.75 || $0.00 || $0.00 4 $63.96 $81.08
months :
8th 6 95.00 $36.15 || $7.07 || $16.07 || $0.74 || $0.00 || $5.08 $0.75 || $0.00 || $0.00 | $65.86 $83.93
months
[ Helper || 6000 || $2283 || $7.07 $16.07 ||$0.74 ][ 50.00][ $5.08 |[50.75 ]| $0.00 | §0.00 | $5254 | $63.96

Special Calculation Note : Other is Supplemental Health

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
5 Journeymen to 1 Apprentice to 1 Helper ASHTABULA, CARROLL, COSHOCTON,

CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE
Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 36 Zone 1 Tile Finisher

Change # : LCN01-2021fbLoc5

Craft : Bricklayer Effective Date : 05/01/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) (*)
Classification

Bricklayer $28.41 $8.70 || $1.35 || $0.64 || $0.00 || $4.50 || $0.00 || $0.00 || $0.00 $43.60 $57.81
Tile
Finisher
Apprentice Percent
Tile
Finishers
Ist 6 60.00 $17.05 $8.70 || $0.00 || $0.00 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $25.75 $34.27
months
2nd 6 70.00 $19.89 || $8.70 || $1.35 | $0.64 || $0.00 | $4.50 || $0.00 || $0.00 || $0.00 $35.08 $45.02
months
3rd 6 75.00 $21.31 $8.70 || $1.35 || $0.64 | $0.00 || $4.50 || $0.00 || $0.00 || $0.00 $36.50 $47.15
months
4th 6 80.00 $22.73 $8.70 || $1.35 || $0.64 | $0.00 || $4.50 || $0.00 || $0.00 || $0.00 $37.92 $49.28
months
5th 6 85.00 $24.15 $8.70 || $1.35 || $0.64 | $0.00 || $4.50 || $0.00 || $0.00 || $0.00 $39.34 $51.41
months
6th 6 90.00 $25.57 || $8.70 || $1.35 | $0.64 || $0.00 || $4.50 || $0.00 || $0.00 || $0.00 $40.76 $53.54
months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-4 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

5-10 Journeymen to 2 Apprentice LORAIN, MEDINA

11-16 Journeymen to 3 Apprentice
Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all
tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it.
They shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated
tile units, plastic materials and protective covering of all tile.Clean up and removal of always used in connection
of said work.

file://elfile01/user/grothgery/My Documents/5 Bricklayer Tile Finisher.mhtml 1/2
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Prevailing Wage Rate

Change # : LCN01-2021fbLoc36

PW Rate Skilled LCNO1-2021fbLoc36 Page

Skilled Crafts

Name of Union: Bricklayer Local 36 Zone 1 Tile Layer

Craft : Bricklayer Effective Date : 05/01/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) (*)
Classification
Bricklayer $32.32 $8.70 || $2.43 || $0.71 | $0.00 || $6.60 || $0.00 || $0.00 || $0.00 $50.76 $66.92
Tile Layer
[Apprentice|  Percent || | Ll Ll L [ |
[15t30 days|| 60.00 || $19.39 [ $0.00 | $0.00 |[$0.00][$0.00][ $0.00 ][ $0.00 | $0.00 |[$0.00 || $19.39 | $29.09 |
Ist6 60.00 $19.39 || $8.70 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $28.09 $37.79
months
months
2nd 6 65.00 $21.01 $8.70 || $2.43 || $0.71 | $0.00 || $6.60 || $0.00 || $0.00 || $0.00 $39.45 $49.95
months
3rd 6 70.00 $22.62 || $8.70 || $2.43 | $0.71 ([ $0.00| $6.60 || $0.00 || $0.00 || $0.00 $41.06 $52.38
months
4th 6 75.00 $24.24 || $8.70 || $2.43 | $0.71 ([ $0.00| $6.60 || $0.00 || $0.00 || $0.00 $42.68 $54.80
months
5th 6 80.00 $25.86 || $8.70 || $2.43 | $0.71 [ $0.00 | $6.60 || $0.00 || $0.00 || $0.00 $44.30 $57.22
months
6th 6 85.00 $27.47 || $8.70 || $2.43 | $0.71 || $0.00 | $6.60 || $0.00 || $0.00 || $0.00 $45.91 $59.65
months
7th 6 90.00 $29.09 || $8.70 || $2.43 | $0.71 ([ $0.00| $6.60 || $0.00 || $0.00 || $0.00 $47.53 $62.07
months
8th 6 95.00 $30.70 || $8.70 || $2.43 | $0.71 ([ $0.00| $6.60 || $0.00 || $0.00 || $0.00 $49.14 $64.50
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within

the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio :

1-4 Journeymen to 1 Apprentice
5-10 Journeymen to 2 Apprentice
11-16 Journeymen to 3 Apprentice

Special Jurisdictional Note :

Details :

file://elfile01/user/grothgery/My Documents/6 Bricklayer Tile Layer.mhtml

Jurisdiction ( * denotes special jurisdictional
note ) :
ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN, MEDINA
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5

Change # : LCN01-2021fbLoc5

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 04/28/2021

file://elfile01/user/grothgery/My Documents/1 Bricklayer Local 5.mhtml

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. *) (*)
Classification
Bricklayer || $36.62 [ $8.59 || $9.45 [[80.76][80.00]| $0.00 |[ $0.00 || $0.00 |[$0.00 || 85542 | 7373 |
Stone $36.62 $8.59 |[ $9.45 [[$0.761/$0.00] $0.00 |[$0.00|[ $0.00 |[S0.00| $55.42 $73.73
Mason
Pointer $36.62 $8.59 || $9.45 [[$0.761/$0.00] $0.00 |[$0.00 || $0.00 |[$0.00| $55.42 $73.73
Caulker
Cleaner
Marble $36.62 $8.59 |[ $9.45 [[$0.76][$0.00][ $0.00 [ $0.00 |[ $0.00 |[$0.00]] $55.42 $73.73
Mason
Terrazzo $36.62 $8.59 |[ $9.45 [[$0.76[$0.00]] $0.00 [ $0.00|[ $0.00 |[S0.00] $55.42 $73.73
Worker
Cement $36.62 $8.59 |[ $9.45 [[$0.761/$0.00] $0.00 |[$0.00|[ $0.00 |[S0.00| $55.42 $73.73
Mason
[Sandblaster || $36.87 | $8.59 || $9.45 |/$0.76][$0.00 || $0.00 |[ $0.00 || $0.00 | $0.00 || $55.67 | $74.10 |
[Sewer Stack || $37.12 [ $8.59 || $9.45 ][80.76][ $0.00]| $0.00 |[ $0.00 || $0.00 ][ $0.00 || 85592 || $74.48 |
Swing $37.62 $8.59 |[ $9.45 [[$0.76[$0.00]] $0.00 [ $0.00|[ $0.00 |[S0.00] $56.42 $75.23
Scaffold
Masonry $18.31 $0.00 || $0.00 |[$0.00][$0.00] $0.00 |[ $0.00 | $0.00 [[$0.00 ] $18.31 $27.46
Maintenance
Specialist
|Apprentice | Percent || | Ll [ L [ |
[1st 6 Months|| 60.00 || $21.97 |[$8.59 || $0.00 |[$0.00|[$0.00|| $0.00 | $0.00 || $0.00 |[ $0.00 || $30.56 || $41.55 |
2nd 6 65.00 || $23.80 |[$8.59 | $9.45 |[$0.76/$0.00|] $0.00 |[ $0.00 | $0.00 |/ $0.00| $42.60 $54.50
Months
3rd 6 70.00 || $25.63 |/ $8.59 || $9.45 |[$0.76/$0.00] $0.00 |[ $0.00 | $0.00 |[ $0.00 | $44.43 $57.25
Months
4th 6 75.00 || $27.46 || $8.59 | $9.45 |[$0.76/$0.00|| $0.00 |[ $0.00 || $0.00 || $0.00| $46.26 $60.00
Months
5th 6 80.00 || $29.30 |[$8.59 | $9.45 |[$0.76]/$0.00] $0.00 |[$0.00 || $0.00 |[S0.00| $48.10 $62.74
Months
6th 6 85.00 || $31.13 |/ $8.59 || $9.45 |[$0.76][$0.00] $0.00 |[ $0.00 | $0.00 |[$0.00 | $49.93 $65.49
Months
7th 6 90.00 || $32.96 |/ $8.59 | $9.45 |[$0.76/$0.00|| $0.00 |[ $0.00 || $0.00 |/ $0.00| $51.76 $68.24
Months
8the || 9500 | $34.79 | $8.59 || $9.45 ||$0.76][$0.00|| $0.00 || $0.00 || $0.00 | $0.00 || $53.59 | $70.98 |

12
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Months _| [ Ll Ll L Ll [

TRAINEES || 45.00 $16.48 || $0.00 || $0.00 || $0.00 |[ $0.00| $0.00 || $0.00 || $0.00 |f $0.00 $16.48 $24.72
Ist 90 Days

Ist Year 45.00 $16.48 || $8.59 || $0.00 || $0.00 |[ $0.00| $0.00 || $0.00 || $0.00 |f $0.00 $25.07 $33.31
AFTER 90
Days

2nd Year || 50.00 || $1831 [[$8.59 || $0.00 |[$0.00][$0.00]] $0.00 || $0.00 | $0.00 |[$0.00 | $26.90 | $36.05

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1-2 Journeyman to 1 Apprentice 1 Trainee CUYAHOGA, LORAIN, MEDINA

3-4 Journeyman to 2 Apprentices 1Trainee
5-6 Journeyman to 2 Apprentices 2 Trainees
6-10 Journeyman to 3 Apprentices 2 Trainees

Special Jurisdictional Note : Apprentice must be hired prior to hiring Mason Trainees

Details :

*Masonry Maintenance Specialist* * * - in partnership with a local education organization employer may
employ School to Work students providing said employee is a full time student and that no conflicts exist with
any Federal or State Laws. Employer must be party to an apprentice program duly registered with the DOL and
Ohio State Apprentice Compliance (OSAC). Wages for Masonry Maintenance Specialist shall be fifty-five
percent (55%) of the journeyperson base rate with no fringe benefits.

file://elfile01/user/grothgery/My Documents/1 Bricklayer Local 5.mhtml
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5 Marble Mason

Change # : LCN01-2021fbLoc5

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. (*) *)
Classification
Bricklayer $25.58 $8.59 || $9.45 |[0.64 | $0.00][ $0.00 |[ $0.00 [ $0.00 [[$0.00 | $44.26 $57.05
Horizontal
Marble
Mason
Masonary $12.79 $0.00 || $0.00 |[$0.00 [ $0.00][ $0.00 |[ $0.00 || $0.00 [[$0.00| $12.79 $19.18
Maintenance
Specialist
|Apprentice||  Percent || || || | | Ll I |
|15t 6 Months|| 60.00 || $15.35 | $8.59 || $0.00 |[$0.00[$0.00 | $0.00 | $0.00 || $0.00 || $0.00 || $23.94 || $31.61 |
2nd 6 65.00 || $16.63 |[$8.59 || $1.60 |$0.64][$0.00(| $0.00 | $0.00 | $0.00 |[$0.00 | $27.46 $35.77
Months
31d 6 70.00 || $17.91 |[$8.59 || $9.45 |[$0.64|[$0.00 $0.00 || $0.00 || $0.00 |[ $0.00 || $36.59 $45.54
Months
4th 6 75.00 | $19.18 |[$8.59 || $9.45 |/80.64][$0.00 $0.00 | $0.00 || $0.00 |[ $0.00 || $37.86 $47.46
Months
5th 6 80.00 || $20.46 |[$8.59 |[ $9.45 |[50.64 ] $0.00([ $0.00 || $0.00 || $0.00 |[80.00] $39.14 $49.38
Months
6th 6 85.00 || $21.74 |[$8.59 |[ $9.45 |[S0.64 | $0.00(| $0.00 || $0.00 | $0.00 || $0.00 | $40.42 $51.29
Months
MASON
TRAINEES
| 15t90 Days || 45.00 || s11.51 |[$0.00 ][ $0.00 |[$0.00][$0.00][ $0.00 ][ $0.00 || $0.00 |[$0.00 | s1151 || 81727 |
Istyear after| 45.00 || $11.51 [[$8.59 || $0.00 [[$0.00][$0.00([ $0.00 | $0.00 | $0.00 |[$0.00| $20.10 $25.86
90 Days
| 2nd Year || 50.00 || $12.79 |[$8.59 || $0.00 |[$0.00[$0.00 | $0.00 | $0.00 || $0.00 || $0.00 || $21.38 || $27.77 |

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this

time.

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.

file://elfile01/user/grothgery/My Documents/2 Bricklayer Local 5 Marble Mason.mhtml
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Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-2 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

3-4 Journeyman to 2 Apprentices LORAIN, MEDINA, PORTAGE, SUMMIT

5-6 Journeyman to 2 Apprentices
6-10 Journeyman to 3 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the
Employer may work with the Union and the Local Educational Partners in the jurisdiction of this agreement to
employ School to work students provided that no conflicts exist with any Federal or State Laws. Employer must
be party to a bonified Apprenticeship and Training program registered with the State of Ohio (OSAC). It is
further agreed by both parties that the wages for the Masonry Maintenance Specialist shall be forty-five percent
(45%) of the journeyman rate with no fringe benefits or as specified by the Local Educational Partner in the
jurisdiction of the agreement.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5 Tile & Marble Finisher

Change # : LCN01-2021fbLoc5

Craft : Bricklayer Effective Date : 05/01/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Bricklayer $29.60 $8.59 || $4.77 | $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $43.60 $58.40
Tile Marble
Finisher
Apprentice Percent
Tile
Marble
Finishers
1st 6 60.00 $17.76 $8.59 || $0.00 || $0.00 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $26.35 $35.23
months
2nd 6 70.00 $20.72 $8.59 || $4.77 | $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $34.72 $45.08
months
3rd 6 75.00 $22.20 $8.59 || $4.77 || $0.64 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $36.20 $47.30
months
4th 6 80.00 $23.68 $8.59 || $4.77 || $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $37.68 $49.52
months
5th 6 85.00 $25.16 $8.59 || $4.77 | $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $39.16 $51.74
months
6th 6 90.00 $26.64 $8.59 || $4.77 | $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $40.64 $53.96
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within
the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

3- 4 Journeymen to 2 Apprentice LORAIN, MEDINA, PORTAGE, SUMMIT

5-6 Journeymen to 3 Apprentice
7-8 Journeymen to 4 Apprentice

Special Jurisdictional Note :
Details :
Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all

tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it.

file://elfile01/user/grothgery/My Documents/4 Bricklayer Local 5 Tile & Marble.mhtml 1/2
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They shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated
tile units, plastic materials and protective covering of all tile.Clean up and removal of always used in connection
of said work.

Terrazzo Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power
buggies, including sand Portland cement, resinous cement and admixtures, aggregates of marble, stone or other
compositions, bonding adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work, preparing,
mixing by hand or machine, and distributing (spreading) all kinds of underbed or underlayment necessary and all
scratch coat used for terrazzo and mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same
either by hand or machine. will assist in the installation of the sand bed, tar paper, wire lath, divider strips, and
rolling procedures and acid etching of all concrete floors that require it before installation. Shall handle all
materials and assist in the installation of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the mixing of
all materials used for the installation of marble, such as cement underbeds for the floors, thin-set or epoxies
including but not limited to plastic materials. Clean up and removal of all waster material of said work. Cleaning
and grouting of all marble and slate, and all polishing of marble and slate floors.

file://elfile01/user/grothgery/My Documents/4 Bricklayer Local 5 Tile & Marble.mhtml 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5 Terrazzo Finisher

Change # : LCN01-2021fbLoc5

Craft : Bricklayer Effective Date : 05/01/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Bricklayer $29.22 $8.59 || $5.15 |/ $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $43.60 $58.21
Terrazzo
Finisher
Apprentice Percent
Terrazzo
Finishers
1st 6 60.00 $17.53 $8.59 || $0.00 || $0.00 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $26.12 $34.89
months
2nd 6 70.00 $20.45 $8.59 || $5.15 |/ $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $34.83 $45.06
months
3rd 6 75.00 $21.91 $8.59 || $5.15 || $0.64 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $36.30 $47.25
months
4th 6 80.00 $23.38 $8.59 || $5.15 || $0.64 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $37.76 $49.44
months
5th 6 85.00 $24.84 $8.59 || $5.15 | $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $39.22 $51.64
months
6th 6 90.00 $26.30 $8.59 || $5.15 |/ $0.64 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $40.68 $53.83
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within

the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

3- 4 Journeymen to 2 Apprentices LORAIN, MEDINA, PORTAGE, SUMMIT

5- 6 Journeymen to 3 Apprentices
7- 8 Journeymen to 4 Apprentices

Special Jurisdictional Note :

Details :
Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all

tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it.

They shall handle and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated

file://elfile01/user/grothgery/My Documents/3 Bricklayer Local 5 Terrazo.mhtml
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tile units, plastic materials and protective covering of all tile.Clean up and removal of always used in connection
of said work.

Terrazzo Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power
buggies, including sand Portland cement, resinous cement and admixtures, aggregates of marble, stone or other
compositions, bonding adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work, preparing,
mixing by hand or machine, and distributing (spreading) all kinds of underbed or underlayment necessary and all
scratch coat used for terrazzo and mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same
either by hand or machine. will assist in the installation of the sand bed, tar paper, wire lath, divider strips, and
rolling procedures and acid etching of all concrete floors that require it before installation. Shall handle all
materials and assist in the installation of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the mixing of
all materials used for the installation of marble, such as cement underbeds for the floors, thin-set or epoxies
including but not limited to plastic materials. Clean up and removal of all waster material of said work. Cleaning
and grouting of all marble and slate, and all polishing of marble and slate floors.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial NE Zone 1B

Change # : LCN01-2020fbLocNEZonelB

Craft : Carpenter Effective Date : 05/28/2020 Last Posted : 05/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)

Classification

Carpenter || $29.15 | $7.75 || $9.63 | $0.50 || $0.00 || $1.26 | $0.00 || $0.00 || $0.00 | $4829 |  $62.86
|Apprentice| Per cent [ [ [ Ll [

1st 3 60.00 $17.49 $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $17.49 $26.23
Months

2nd 3 60.00 $17.49 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.74 $34.49
Months

2nd 6 60.00 $17.49 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.74 $34.49
Months

3rd 6 60.00 $17.49 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.74 $34.49
Months

4th 6 60.00 $17.49 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.74 $34.49
Months

5th 6 70.00 $20.40 $7.75 || $6.74 || $0.50 || $0.00 || $0.88 || $0.00 || $0.00 || $0.00 $36.28 $46.48
Months

6th 6 75.00 $21.86 $7.75 || $7.22 || $0.50 || $0.00 || $0.95 || $0.00 || $0.00 || $0.00 $38.28 $49.21
Months

7th 6 80.00 $23.32 $7.75 || $7.70 || $0.50 || $0.00 || $1.01 || $0.00 || $0.00 || $0.00 $40.28 $51.94
Months

8th 6 85.00 $24.78 $7.75 || $8.19 || $0.50 || $0.00 || $1.07 || $0.00 || $0.00 || $0.00 $42.29 $54.68
Months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
2 Journeymen to 1 Apprentice LORAIN

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer NE Zone 1B

Change # : LCN01-2020fbLocNEZonelB

Craft : Carpenter Effective Date : 05/28/2020 Last Posted : 05/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Carpenter $29.15 $7.75 || $9.63 || $0.52 || $0.00 || $1.26 || $0.00 || $0.00 || $0.00 $48.31 $62.89
Floorlayer
Apprentice| Per cent [ [ L [ [
1st 3 60.00 $17.49 $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $17.49 $26.23
Months
2nd 3 60.00 $17.49 $7.75 || $0.00 || $0.52 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.76 $34.51
Months
2nd 6 60.00 $17.49 $7.75 || $0.00 || $0.52 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.76 $34.51
Months
3rd 6 60.00 $17.49 $7.75 || $0.00 || $0.52 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.76 $34.51
Months
4th 6 60.00 $17.49 $7.75 || $0.00 || $0.52 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $25.76 $34.51
Months
5th6 70.00 $20.40 $7.75 || $6.74 || $0.52 || $0.00 || $0.88 || $0.00 || $0.00 || $0.00 $36.30 $46.50
Months
6th 6 75.00 $21.86 $7.75 || $7.22 || $0.52 || $0.00 || $0.95 || $0.00 || $0.00 || $0.00 $38.30 $49.23
Months
7th 6 80.00 $23.32 $7.75 || $7.70 || $0.52 || $0.00 || $1.01 || $0.00 || $0.00 || $0.00 $40.30 $51.96
Months
8th 6 85.00 $24.78 $7.75 || $8.19 || $0.52 || $0.00 || $1.07 || $0.00 || $0.00 || $0.00 $42.31 $54.70
Months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note
2 Journeymen to 1 Apprentice LbRAIN

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation NE Zone 1B

Change # : LCN01-2020fbLocNEZonelB

Craft : Carpenter Effective Date : 05/28/2020 Last Posted : 05/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Carpenter $23.32 $7.75 || $9.63 || $0.50 || $0.00 || $1.26 || $0.00 || $0.00 || $0.00 $42.46 $54.12
Insulation
Apprentice| Per cent Ll [ [ Ll [
1st 3 50.00 $11.66 $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $11.66 $17.49
Months
2nd 3 50.00 $11.66 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $19.91 $25.74
Months
2nd 6 50.00 $11.66 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $19.91 $25.74
Months
3rd 6 55.00 $12.83 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $21.08 $27.49
Months
4th 6 60.00 $13.99 $7.75 || $0.00 || $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $22.24 $29.24
Months
5th6 70.00 $16.32 $7.75 || $6.74 || $0.50 || $0.00 || $0.88 || $0.00 || $0.00 || $0.00 $32.19 $40.36
Months
6th 6 75.00 $17.49 $7.75 || $7.22 || $0.50 || $0.00 || $0.95 || $0.00 || $0.00 || $0.00 $33.91 $42.66
Months
7th 6 80.00 $18.66 $7.75 || $7.70 || $0.50 || $0.00 || $1.01 || $0.00 || $0.00 || $0.00 $35.62 $44.94
Months
8th 6 85.00 $19.82 $7.75 || $8.19 || $0.50 || $0.00 || $1.07 || $0.00 || $0.00 || $0.00 $37.33 $47.24
Months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.
Ratio : Jurisdiction ( * denotes special jurisdictional note
2 Journeymen to 1 Apprentice LbRAI N

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M1

Change # : LCN01-2020fbLocNEZoneM1

Craft : Carpenter Effective Date : 05/28/2020 Last Posted : 05/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)

Classification

Carpenter $30.63 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $53.50 $68.81
Millwright

Certified $31.63 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $54.50 $70.31
Welder

Layout man $32.38 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $55.25 $71.44
on

Monorail

Apprentice| Per cent (I [ [ [ |

1st 6 60.00 $18.38 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $41.25 $50.44
months

2nd 6 60.00 $18.38 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $41.25 $50.44
months

3rd 6 62.00 $18.99 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $41.86 $51.36
months

4th 6 65.50 $20.06 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $42.93 $52.96
months

5th 6 69.00 $21.13 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $44.00 $54.57
months

6th 6 72.50 $22.21 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $45.08 $56.18
months

7th 6 76.00 $23.28 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $46.15 $57.79
months

8th 6 80.00 $24.50 $7.75 || $10.13 || $0.50 || $0.00 || $4.44 || $0.05 || $0.00 || $0.00 $47.37 $59.63
months

Special Calculation Note : Other $0.05 is for UBC Millwright Promotional Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :
2 Journeymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA, ERIE,

GEAUGA, HURON, LAKE, LORAIN, MEDINA,
PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :



Details :

The term “Millwright and Machine Erectors'” jurisdiction shall mean the unloading, hoisting, rigging, skidding,
moving, dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting of all structures, processing
areas either under cover, under ground or elsewhere, required to process material, handle, manufacture or service, beit
powered or receiving power manually, by steam, gas, electricity, gasoline, diesel, nuclear, solar, water, air or
chemically, and in industries such as and including, which are identified for the purpose of description, but not limited
to, the following: woodworking plants; canning industries; steel mills; coffee roasting plants; paper and pulp;
cellophane; stone crushing; gravel and sand washing and handling; refineries; grain storage and handling; asphalt plants;
sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile mills; paint
mills; breweries; milk processing plants; power plants; aluminum processing or manufacturing plants, and amusement
and entertainment fields. The installation of mechanical equipment in atomic energy plants; installation of reactorsin
power plants; installation of control rods and equipment in reactors; and installation of mechanical equipment in rocket
missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and any and all component parts
thereto, either assembled, semi-assembled or disassembled. The installation of, but not limited to, the following: setting-
up of al engines, motors, generators, air compressors, fans, pumps, scales, hoppers, conveyors of al types, sizes and
their supports; escalators, man lifts; moving sidewalks; hoists; dumb waiters; all types of feeding machinery;
amusement devices;, mechanical pin setters and spottersin bowling alleys; refrigeration equipment; and the installation
of all types of equipment necessary and required to process material either in the manufacturing or servicing. The
handling and installation of pulleys, gears, sheaves, fly whedls, air and vacuum drives, worm drives and gear drives
directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin valves, turn heads
and indicators, shafting, bearings, cable sprockets, cutting all key seatsin new and old work, troughs, chippers, filters,
calendars, rolls, winders, rewinders, dlitters, cutters, wrapping machines, blowers, forging machines, rams, hydraulic or
otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants, splicing of ropes and cables. The
laying-out, fabrication and installation of protection equipment including machinery guards, making and setting of
templates for machinery, fabrication of bolts, nuts, pans, drilling of holes for any equipment which the Millwrights
install regardless of materials; al welding and burning regardless of type, fabrication of all lines, hose or tubing used in
lubricating machinery installed by Millwrights; grinding, cleaning, servicing and any machine work necessary for any
part of any equipment installed by the Millwrights; and the break-in and trial run of any equipment or machinery
installed by the Millwrights. It is agreed the Millwrights shall use the layout tools and optic equipment necessary to
perform their work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-201 4AfbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App . [[Annuity|| Other || LECET || MISC
Tr. ™ *)
Classification

Carpenter]]  §$19.70 |[$5.05 ][ $1.00 | 50.15 || $0.00 ]| $0.00 ][ $0.00 [ $0.00 |[s000][ $25.90 [| $3575 ]
[ranee | Poreent | A I D I i
[Tst Year || _60.00 | $its2 | $5.05 || $1.00 0.5 ][30.00]] $0.00 [[$0.00 [ $0.00 || $0.00 [ $18.02 $23.93
[20d Year|| 8020 ][ $is5.80 [ $505 | $1.00 [50.15 [ 30.00][_s0.00 || s0.00 [ $0.00 | $0.00 [ $22.00 $29.90
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
Ratio : Jurisdiction ( * denotes special jurisdictional

1 Journeymen to 1 Trainee

nofe ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note * Industrial Dock and Door is the installation of overhead doors, roll up

doors and dock leveling equipment
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver NE Zone P1

Change # : LCN01-2020fbLocNEZoneP1

Craft : Carpenter Effective Date : 05/28/2020 Last Posted : 05/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)

Classification

Carpenter $30.89 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $53.50 $68.95
Pile Driver
[Diver || $46.34 | $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 | $0.00 | $68.95 | $92.12
Certified $31.94 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $54.55 $70.52
Welder
|Apprentice| Per cent (I [ [ [ |

1st 6 60.00 $18.53 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $41.14 $50.41
months

2nd 6 60.00 $18.53 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $41.14 $50.41
months

3rd 6 62.00 $19.15 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $41.76 $51.34
months

4th 6 65.50 $20.23 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $42.84 $52.96
months

5th 6 69.00 $21.31 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $43.92 $54.58
months

6th 6 72.50 $22.40 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $45.01 $56.20
months

7th 6 76.00 $23.48 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $46.09 $57.82
months

8th 6 80.00 $24.71 $7.75 || $10.13 || $0.50 || $0.00 || $4.23 || $0.00 || $0.00 || $0.00 $47.32 $59.68
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

2 Journeymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA, ERIE,
GEAUGA, HURON, LAKE, LORAIN, MEDINA,
PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :
Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling, erecting,



fastening, or dismantling of all material of wood, plastic, metal, fiber, cork and composition and all other substitute
materials: pile driving, cutting, fitting and placing of lagging, and the handling, cleaning, erecting, installing and
dismantling of machinery, equipment and erecting pre-engineered metal buildings. Pile Drivers work but not limited to:
unloading, assembling, erection, repairs, operation, signaling, dismantling and reloading all equipment that is used for
pile driving including pule butts is defined as sheeting or scrap piling. Underwater work that may be required in
connection with the installation of piling. The driver and his tender work as ateam and shall arrive at their own financial
arrangements with the contractor. Any configuration of wood, steel, concrete or composite that is jetted, driven or
vibrated onto the ground by conventional pile driving equipment for the purpose of supporting a future load that may be
permanent or temporary. The construction of all wharves and docks, including the fabrication and installation of floating
docks. Driving bracing, plumbing, cutting off and capping of al piling whether wood, metal, pipe piling or composite,
loading, unloading, erecting, framing, dismantling, moving and handling of pile driving equipment piling used in the
construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams and erection of all seawalls and
breakwaters. All underwater and marine work on bulkheads, wharves, docks, shipyards, caissons, piers, bridges,
pipeline, work, viaducts, marine cable and trestles, as well as salvage and reclamation work where divers are employed.
Rate shall include carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCNO01-2020fbHvyHwy

Craft : Bricklayer Effective Date : 06/01/2020 Last Posted : 05/21/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Cement $29.96 $9.50 || $6.77 || $0.47 || $0.00 || $0.00 |[ $0.00 || $0.00 |[ $0.00 || $46.70 $61.68
Mason
Bricklayer
Sewer
Water
Works A
[Apprentice| Per cent | I Ll Ll | |
| istyear || 5000 || $14.98 | $9.50 || $6.77 || $0.47 || $0.00 | $0.00 || $0.00 || $0.00 |[ $0.00| $31.72 | $39.21 |
| 2ndyear || 7000 || $2097 || $9.50 || $6.77 || $0.47 || $0.00| $0.00 || $0.00 || $0.00 |[ $0.00| $37.71 | 4820 |
| 3rdyear |[ 9000 | $26.96 | $9.50 || $6.77 |[ $0.47 || $0.00 || $0.00 |[ $0.00| $0.00 |[ $0.00] $4370 | $57.19 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional note
) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE



Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant,
& Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Change # : LCNO01-2020fbHvyHwy

Craft : Bricklayer Effective Date : 06/01/2020 Last Posted : 05/21/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Cement $30.95 $9.50 || $6.77 |[ $0.48 |[ $0.00 || $0.00 |[ $0.00 || $0.00 |[ $0.00 | $47.70 $63.17
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
|Apprentice| Per cent [ | L [ [ |
| istyear || 5000 || $1548 | $9.50 || $6.77 || $0.48 || $0.00 | $0.00 || $0.00 || $0.00 |[ $0.00| $3223 | $39.96 |
| 2ndyear || 7000 || $21.66 | $9.50 || $6.77 || $0.48|[ $0.00| $0.00 || $0.00 || $0.00 |[ $0.00| $3842 || 4925 |
| 3rdyear |[ 9000 |[ $27.85 | $9.50 || $6.77 |[ $0.48 [ $0.00|| $0.00 |[ $0.00| $0.00 |[ $0.00] 4460 | 95853 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional note
) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,



WARREN, WASHINGTON, WAYNE
Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant,
& Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404

Change # : LCN01-2019fbLoc404

Craft : Cement Effective Date : 05/23/2019 Last Posted : 05/23/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pensionl] App || Vac. {| Annuityi| Other LECET||MISC .
™. ™ e |
Classification i
Cement $31.50 $8.45 || $6.35 || $0.47 || $0.00 $5.09 |7 $0.19 || $0.00 || $0.00 $52.05 $67.80
Mason

e R I I N NN N N O |
[ istyr || 5805 || 518.20 | $8.45 | $635 || $047 || $0.00 [$2.55 |[$0.19 ][ 0.00 ]| $0.00 [ $3630 || $a544 |
[2adyr || 7305 || $23.01 || $8.45 [ s6.35 |[50.47][$0.00][ 2.5 | 50.10 || $0.00 J[s0.00 ] s4L02 || $52.53 ]
[ ardyr || 8308 ]| $26.17 [ $8.45 || $6.35 || $0.47 || $0.00 [T2.55 || $0.19 || $0.00 |[$0.00] $44.8 85727 |

Special Calculation Note : Other is Training Fund

Jurisdiction { * denotes special jurisdictional

note ) :
5 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

2 Journeymen to 1 Apprentice LORAIN

Ratio :

Special Jurisdictional Note :

Details :

Hns :llwa_qehour.com.ohio.govlw3NVebwh.nsfl$docUniqiDAlI18525658800706932852571900061 137670pendocument M
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Change # : LCN01-2010jcL.oc5

PW Rate Skifled LCNO1-2010jcLoch Page

Skilled Crafts

Name of Union: Cement Mason Local 5 (Lorain Only)

Prevailing Wage Rate

Craft : Cement Effective Date ; 07/14/2010 Last Posted : 07/14/2010

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || Ap Vac. ||Anuuity|| Other { LECET || MISC
. * (*)
Classification
Cement $30.41 $6.35 || $5.23 || $0.63 || $0.00 $0.00 | $0.00 $42.62 $57.83
Mason
l:&ppl‘entkil Percent J[ J J[ J F JF
isté 50.00 $15.21 $6.35 || $0.00 |} $0.00 (] $0.00 $0.00 || $0.00 $21.55 $29.16
months
2nd 6 55.00 $16.73 86.35 11 $5.23 || $0.63 il $0.00 $0.00 || $0.00 $28.94 $37.30
months
rd 6 60.00 $18.25 $635 1| $5.23 1 $0.63 | $0.00 $0.00 1} $0.00 $30.46 $39.58
months
4th 6 65.00 $19.77 $6.35 || $5.23 |) $0.63 | $0.00 $0.00 || $0.00 $31.98 $41.86
months '
5th 6 70.00 $21.29 $6.35 1| $5.23 |} $0.63 || $0.00 $0.00 |} $0.00 $33.50 $44.14
months
6th 6 75.00 $22.81 $6.35 It $5.23 || $0.63 }| $0.00 $0.00 || $0.00 $35.02 $46.42
months
Tth 6 80.00 $24.33 $6.25 [f $5.23 || $0.63 || $0.00 $0.00 || $0.00 $36.54 $48.70
months
gth6 85.00 $25.85 $6.35 || $5.23 1] $0.63 || $0.00 $0.00 31 $0.00 $38.06 $50.98
months

Special Calculation Note :

fime.

Ratio :

S Journeyman to | Apprentice

No special calculations for this skilled craft wage rate are required at this

10 Journeyman to 2 Apprentices
15 Journeyman to 2 Apprentices
20 Journeyman to 4 Apprentices
25 Journeyman to 5 Apprentices

Special Jurisdictional Note :

Details :

Worker shall finish all concrete construction, suc
buildings,bridges,Silos,clevators,smokestacks,curbs

https:Ilwagehour.com.ohio.govlelWebwh.nsfl$docUninDA1|I852565B8007069328525

h as
,gutters,sidewalks,roofs,mass reinforced concrete slabs and

7053006F8BD27opendocutment

Jurisdiction ( * denotes special jurisdictional

note ) :
LORAIN

1/2
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all flat surfaces of cement.
The operation and control of all type's of vacuum mats used in the drying of cement floors in preparing same for
machines, mastic or composition flooring, when laid free hand. Finishing or washing of all concrete
construction, using any color pigment when mixed with cement in any other form
composition, magnesite rubbing and grinding and nail coat weather done by brush, broom, trowel float or any
other process including operation of machine for the scoring of floors, or any other purpose they may be used for
in connection with the trade.
Rodding, spreading and tamping of all concrete spreading off all top materials, sills, copings, steps, staits, and
risers and running all cement magnesite composition, oxide chloride & plastic materials (6" base or less). All
preparatory work on concrete construction to be finished or rubbed, such as cutting nails, wires, wall ties, ete.
machine or carborundum stone on all concrete construction, setting of all strips, stakes and grades. The operation
or all cement guns, the cement nozzle and finishing all material applied by gun. Laying and finishing gypsum

- material roof.
.All dry packing, grouting & finishing in connection with setting all machinery, such as engines, pumps,
generators, ait COMpressors tanks and so fourth that are set on concrete foundations, Waterproofing concrete
foundations when using a cement base.

The work of grading concrete with a rake when brought to grade. Curing finished concrete by chemical
compounds. Setting and nailing all expansion strips for concrete floors in buildings, sidewalks, and driveways,
setting all metal forms regardless of height, cutting and sawing joints, whether done by hand or machine, filling
of all joints, grouting of all machinery, plates and anchor bolts. Worker shall have the right to use all the tools
necessary to complete his work. All form work not composed of any more than one piece of material shall be set
by worker.

When pouring concrete slabs or any concrete, the surface of which is to be struck off to a given line, all workers
necessary to finish same shall start at work when the pour begins. This applies also to pouring of topping on old
slabs or any other surface.Curing, hardeners and sealers used on finished concrete wherever necessary, whether
by chemical compounds or otherwise, shall be the work of cement mason.

Spreading, darbying, trowelling, screeding or all types of magnesium oxychloride cement composition floors,
shall be work of cement mason. The preparation of all sub-floor surfaces, bonding, the preparation and
installation of ground not be defeated.

No restriction on the use of the finishing or floating machines.

Using concrete saws for cutting construction joints on new work, and filling such joints with material such as

latex,epoxies,lead,mastic,tar and similar material shall be done.Curing of all kinds water,burlap,and all emulsion
spray cutes.

https:!Iwagehour.com.ohio.govlwﬁNVabwh.nsfl$docUniqlDA%I.‘852565E!8{1070693285257053006F8BD2?opendocument 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit A District I

Change # : OCN01-2021fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2021 Last Posted : 04/23/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. ) )
Classification
Cement $31.15 $8.25 || $7.35 |[ 80.65 ][ 80.00 || $2.25 |[ $0.07 || $0.00 |[ S0.00 | $49.72 $65.29
Mason
[Apprentice|  Pereent || | | || | Ll Ll |
| 1styear || 70.00 || $21.80 | 8825 $7.35 |[$0.65 ][ $0.00 || $2.25 ][ $0.07 |[ $0.00 ][ $0.00 || $4037 | s51.28
| 2nd Year || 80.00 || $24.92 | $8.25 | $7.35 | $0.65|[ $0.00 || $2.25 || $0.07 || $0.00 || $0.00 || $4349 ||  $55.95
| 3rd Year || 90.00 || $28.03 | $8.25 | $7.35 |[$0.65 [ $0.00 || $2.25 |[ $0.07 || $0.00 |[ $0.00 | $46.60 |  $60.62

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,

2 to 1 thereafter CLERMONT, COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HARDIN, HIGHLAND, HOLMES,
HURON, LOGAN, LORAIN, MAHONING, MEDINA,
MERCER, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, VAN WERT, WARREN,
WAYNE, WILLIAMS

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,
Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852580E90069939C?0pendocument[4/23/2021 12:06:50 PM]
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District Il

Change # : OCN01-2021fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2021 Last Posted : 04/23/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. ) )
Classification
Cement $32.02 $8.25 || $7.35 |/ $0.65 ][ $0.00 || $2.25 || $0.07 || $0.00 |[ $0.00 || $50.59 $66.60
Mason
[Apprentice|  Pereent || | | || | Ll Ll |
| tstyear || 70.00 || $2241 |[ 825 $7.35 |[$0.65 ][ $0.00 || $2.25 ][ $0.07 |[ $0.00 |[ $0.00 || s40.98 | s52.19
| 2nd Year || 80.00 || $25.62 | $8.25 || $7.35 | $0.65 |[ $0.00 || $2.25 || $0.07 || $0.00 || $0.00 || $44.19 ||  $56.99
| 3rd Year || 90.00 || $28.82 | $8.25 | $7.35 |[$0.65 | $0.00 || $2.25 |[ $0.07 || $0.00 |[ S0.00 || $4739 || s61.80

Special Calculation Note : Other $0.07 is for International Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,

2 to 1 thereafter CLERMONT, COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HARDIN, HIGHLAND, HOLMES,
HURON, LOGAN, LORAIN, MAHONING, MEDINA,
MERCER, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, VAN WERT, WARREN,
WAYNE, WILLIAMS

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work
,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852579100077667D?0opendocument[4/23/2021 12:08:10 PM]
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71
DOT Traffic Signal Highway Lighting Cleveland

Change # : LCN1-2021fbLoc71DOTClev

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity || Other ||LECET || MISC
Tr. *) )
Classification

Electrical $38.33 $6.75 || $1.15 || $0.38 || $0.00 || $8.05 || $0.00 || $0.00 || $0.00 $54.66 $73.82
Lineman
Traffic $38.33 $6.75 || $1.15 || $0.38 || $0.00 || $8.05 |[ $0.00 || $0.00 || $0.00 $54.66 $73.82
Signal &
Lighting
Journeyman
Equipment $34.49 $6.75 || $1.03 || $0.34 || $0.00 || $7.24 || $0.00 || $0.00 || $0.00 $49.85 $67.09
Operator
Groundman $23.00 $6.75 || $0.69 || $0.23 || $0.00 || $4.83 |[ $0.00 || $0.00 || $0.00 $35.50 $47.00
0to1 Year
Groundman $26.83 $6.75 || $0.80 || $0.27 || $0.00 || $5.63 |[ $0.00 || $0.00 || $0.00 $40.28 $53.70
1 Year or
more
Traffic Percent
Apprentice
Ist 1,000 60.00 $23.00 $6.75 || $0.69 || $0.23 || $0.00 || $4.83 |[ $0.00 || $0.00 || $0.00 $35.50 $47.00
Hours
2nd 1,000 65.00 $24.91 $6.75 || $0.75 || $0.25 || $0.00 || $5.23 |[ $0.00 || $0.00 || $0.00 $37.89 $50.35
Hours
3rd 1,000 70.01 $26.83 $6.75 || $0.80 || $0.27 || $0.00 || $5.63 || $0.00 || $0.00 || $0.00 $40.28 $53.70
Hours
4th 1,000 75.00 $28.75 $6.75 || $0.86 || $0.29 |[ $0.00 || $6.04 || $0.00 || $0.00 || $0.00 $42.69 $57.06
Hours
5th 1,000 80.00 $30.66 $6.75 || $0.92 || $0.31 || $0.00 || $6.44 || $0.00 || $0.00 || $0.00 $45.08 $60.42
Hours
6th 1,000 90.00 $34.50 $6.75 || $1.04 || $0.35 || $0.00 || $7.25 |[ $0.00 || $0.00 || $0.00 $49.89 $67.14
Hours

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257D41004663D4?0pendocument[3/17/2021 10:15:42 AM]
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Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice
lineman. There shall be no more than one (1) Groundman for each two (2) Journeyman except when performing DOT
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257D41004663D4?0pendocument[3/17/2021 10:15:42 AM]
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Commercial Projects

Change # : LCN1-2021fbLoc71Clev

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. *) *)
Classification
Electrical $50.76 $6.75 || $1.52 || $0.51 || $0.00 || $11.67 || $0.40 || $0.00 || $0.00 $71.61 $96.99
Lineman
Cable $50.76 $6.75 || $1.52 || $0.50 || $0.00 || $10.67 || $0.40 || $0.00 || $0.00 $70.60 $95.98
Splicer
Equip. $45.68 $6.75 || $1.37 || $0.46 || $0.00 || $10.51 || $0.40 || $0.00 || $0.00 $65.17 $88.01
Operator
Groundman $30.46 $6.75 || $0.91 || $0.30 || $0.00 || $7.01 || $0.40 || $0.00 || $0.00 $45.83 $61.06
0to 12
months
Groundman $35.53 $6.75 || $1.07 || $0.36 || $0.00 || $8.17 || $0.40 || $0.00 || $0.00 $52.28 $70.04
1 year plus
Apprentice Percent
Linemen
Ist 1000 60.00 $30.46 $6.75 || $0.91 || $0.30 || $0.00 || $7.01 || $0.40 || $0.00 || $0.00 $45.83 $61.05
Hrs
2nd 1000 65.00 $32.99 $6.75 || $0.99 || $0.33 || $0.00 || $7.59 || $0.40 || $0.00 || $0.00 $49.05 $65.55
Hrs
3rd 1000 70.00 $35.53 $6.75 || $1.07 || $0.36 || $0.00 || $8.17 || $0.40 || $0.00 || $0.00 $52.28 $70.05
Hrs
4th 1000 75.00 $38.07 $6.75 || $1.14 || $0.38 || $0.00 || $8.76 || $0.40 || $0.00 || $0.00 $55.50 $74.54
Hrs
5th 1000 80.00 $40.61 $6.75 || $1.22 || $0.41 || $0.00 || $9.34 || $0.40 || $0.00 || $0.00 $58.73 $79.03
Hrs
6th 1000 85.00 $43.15 $6.75 || $1.29 || $0.43 || $0.00 || $9.92 || $0.40 || $0.00 || $0.00 $61.94 $83.51
Hrs
7th 1000 90.00 $45.68 $6.75 || $1.37 || $0.46 || $0.00 || $10.51 || $0.40 || $0.00 || $0.00 $65.17 $88.02
Hrs

Special Calculation Note : Other is Health Reimbursement Account

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257099006D78962?0pendocument[3/17/2021 10:16:12 AM]
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Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice
lineman. There shall be no more than one (1) Groundman for each two (2) Journeyman except when performing DOT
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257099006D78962?0pendocument[3/17/2021 10:16:12 AM]
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Municipal Power & Transit

Change # : LCON1-2021fbLoc71Clev

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. *) *)
Classification
Electrical $47.73 $6.75 || $1.43 || $0.48 || $0.00 || $10.50 || $0.40 || $0.00 || $0.00 $67.29 $91.16
Lineman
Cable $47.73 $6.75 || $1.43 || $0.48 || $0.00 || $10.50 || $0.40 || $0.00 || $0.00 $67.29 $91.16
Splicer
Equip. $42.96 $6.75 || $1.29 || $0.43 || $0.00 || $9.45 || $0.40 || $0.00 || $0.00 $61.28 $82.76
Operator
Groundman $28.64 $6.75 || $0.86 || $0.29 || $0.00 || $6.30 || $0.40 || $0.00 || $0.00 $43.24 $57.56
0to 12
months
Groundman $33.41 $6.75 || $1.00 || $0.33 || $0.00 || $7.35 || $0.40 || $0.00 || $0.00 $49.24 $65.94
1 Year or
More
Apprentice Percent
Linemen
Ist 1000 60.00 $28.64 $6.75 || $0.86 || $0.29 || $0.00 || $6.30 || $0.40 || $0.00 || $0.00 $43.24 $57.56
Hrs
2nd 1000 65.00 $31.02 $6.75 || $0.93 || $0.31 || $0.00 || $6.82 || $0.40 || $0.00 || $0.00 $46.23 $61.75
Hrs
3rd 1000 70.00 $33.41 $6.75 || $1.00 || $0.33 || $0.00 || $7.35 || $0.40 || $0.00 || $0.00 $49.24 $65.95
Hrs
4th 1000 75.00 $35.80 $6.75 || $1.07 || $0.36 || $0.00 || $7.88 || $0.40 || $0.00 || $0.00 $52.26 $70.16
Hrs
5th 1000 80.00 $38.18 $6.75 || $1.15 || $0.38 || $0.00 || $8.40 || $0.40 || $0.00 || $0.00 $55.26 $74.36
Hrs
6th 1000 85.00 $40.57 $6.75 || $1.22 | $0.41 || $0.00 || $8.93 || $0.40 || $0.00 || $0.00 $58.28 $78.57
Hrs
7th 1000 90.00 $42.96 $6.75 || $1.29 || $0.43 || $0.00 || $9.45 || $0.40 || $0.00 || $0.00 $61.28 $82.76
Hrs

Special Calculation Note : Other is Health Reimbursement Account

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257745004F27ED?0opendocument[3/17/2021 10:16:38 AM]
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Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice
lineman. There shall be no more than one (1) Groundman for each two (2) Journeyman except when performing DOT
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257745004F27ED?0opendocument[3/17/2021 10:16:38 AM]



PW Rate Skilled LCN01-2021fbLoc7 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257745004D91C8?0pendocument[3/17/2021 10:17:00 AM]

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. *) *)
Classification

Electrical $45.61 $6.75 || $1.37 || $0.46 || $0.00 || $10.95 || $0.60 || $0.00 || $0.00 $65.74 $88.54
Lineman
Certified $45.61 $6.75 || $1.37 || $0.46 || $0.00 || $10.95 || $0.60 || $0.00 || $0.00 $65.74 $88.54
Lineman
Welder
Certified $45.61 $6.75 || $1.37 || $0.46 || $0.00 || $10.95 || $0.60 || $0.00 || $0.00 $65.74 $88.54
Cable
Splicer
[Operator A || $40.88 [ $6.75 || $1.23 |[50.41 | $0.00 || $9.81 |[ 50.60 || $0.00 |[ $0.00 || $59.68 || $80.12
[Operator B || $36.20 [ $6.75 || $1.09 |[$0.36 |[ $0.00 || $8.69 |[ $0.60 || $0.00 |[ $0.00 || $53.60 || $71.79
[Operator C || $29.12 | 86.75 || $0.87 | $0.29 || $0.00 || $6.99 || $0.60 || $0.00 || $0.00 || $44.62 ||  $59.18
Groundman $22.81 $6.75 || $0.68 || $0.23 || $0.00 || $5.47 || $0.60 || $0.00 || $0.00 $36.54 $47.94
0-12
months Exp
Groundman $25.09 $6.75 || $0.75 || $0.25 || $0.00 || $6.02 || $0.60 || $0.00 || $0.00 $39.46 $52.01
0-12
months Exp
w/CDL
Groundman $25.09 $6.75 || $0.75 || $0.25 || $0.00 || $6.02 || $0.60 || $0.00 || $0.00 $39.46 $52.01
1 yror
more
Groundman $29.65 $6.75 || $0.85 || $0.28 || $0.00 || $6.50 || $0.60 || $0.00 || $0.00 $44.63 $59.46
1 yror
more
w/CDL
Equipment $36.20 $6.75 || $1.09 || $0.36 || $0.00 || $8.69 || $0.60 || $0.00 || $0.00 $53.69 $71.79
Mechanic
A
Equipment $32.66 $6.75 || $0.98 || $0.33 || $0.00 || $7.84 || $0.60 || $0.00 || $0.00 $49.16 $65.49
Mechanic
B
Equipment $29.12 $6.75 || $0.87 || $0.29 || $0.00 || $6.99 || $0.60 || $0.00 || $0.00 $44.62 $59.18
Mechanic
C
X-Ray $45.61 $6.75 || $1.37 || $0.46 || $0.00 || $10.95 || $0.60 || $0.00 || $0.00 $65.74 $88.54
Technician
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Apprentice|| Percent (I [ [ [ |

1st 1000 60.00 $27.37 $6.75 || $0.82 | $0.27 || $0.00 || $6.57 || $0.60 || $0.00 || $0.00 $42.38 $56.06
hrs

2nd 1000 65.00 $29.65 $6.75 || $0.89 || $0.30 || $0.00 || $7.12 || $0.60 || $0.00 || $0.00 $45.31 $60.13
hrs

3rd 1000 70.00 $31.93 $6.75 || $0.96 || $0.32 || $0.00 || $7.66 || $0.60 || $0.00 || $0.00 $48.22 $64.18
hrs

4th 1000 75.00 $34.21 $6.75 || $1.03 || $0.34 || $0.00 || $8.21 $0.60 || $0.00 || $0.00 $51.14 $68.24
hrs

5th 1000 80.00 $36.49 $6.75 || $1.09 || $0.36 || $0.00 || $8.76 || $0.60 || $0.00 || $0.00 $54.05 $72.29
hrs

6th 1000 85.00 $38.77 $6.75 || $1.16 || $0.39 || $0.00 || $9.30 || $0.60 || $0.00 || $0.00 $56.97 $76.35
hrs

7th 1000 90.00 $41.05 $6.75 || $1.23 || $0.41 || $0.00 || $9.85 $0.60 || $0.00 || $0.00 $59.89 $80.41
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"

Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"

Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid
Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health

Retirement Account.

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note
):

ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
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WASHINGTON, WAYNE
Special Jurisdictional Note :
Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman

Lineman and Journeyman Technician for performing work on structures outside of buildings such as water towers,
smoke stacks, radio and television towers, more than 75' above the ground.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. *) *)
Classification

Electrical $43.22 $6.75 || $1.30 || $0.43 || $0.00 || $10.37 || $0.60 || $0.00 || $0.00 $62.67 $84.28
Lineman
Substation $43.22 $6.75 || $1.30 || $0.43 || $0.00 || $10.37 || $0.60 || $0.00 || $0.00 $62.67 $84.28
Technician
Cable $45.26 $6.75 || $1.36 || $0.45 || $0.00 || $10.86 || $0.60 || $0.00 || $0.00 $65.28 $87.91
Splicer
[Operator A || $38.75 [ $6.75 || s1.16 |[$0.39 ][ $0.00 || $9.30 | s0.60 || $0.00 |[ $0.00 || $56.95 | $7632
[Operator B || $34.27 [ $6.75 || $1.03 |[$0.34 |[ $0.00 || $8.22 |[ s0.60 || $0.00 |[ $0.00 || 85121 || $68.34
[Operator C || $27.54 | 86.75 || $0.83 || $0.28 || $0.00 || $6.61 || $0.60 || $0.00 || $0.00 || $42.61 ||  $56.38
Groundman $21.61 $6.75 || $0.65 || $0.22 || $0.00 || $5.19 || $0.60 || $0.00 || $0.00 $35.02 $45.82
0-12
months Exp
Groundman $23.77 $6.75 || $0.71 || $0.24 || $0.00 || $5.70 || $0.60 || $0.00 || $0.00 $37.77 $49.66
0-12
months Exp
w/CDL
Groundman $23.77 $6.75 || $0.71 || $0.24 || $0.00 || $5.70 || $0.60 || $0.00 || $0.00 $37.77 $49.66
1 yror
more
Groundman $28.09 $6.75 || $0.84 || $0.28 || $0.00 || $6.74 || $0.60 || $0.00 || $0.00 $43.30 $57.35
1 yror
more
w/CDL
Equipment $34.27 $6.75 || $1.03 | $0.34 || $0.00 || $8.22 || $0.60 || $0.00 || $0.00 $51.21 $68.34
Mechanic
A
Equipment $30.91 $6.75 || $0.93 | $0.31 || $0.00 || $7.42 || $0.60 || $0.00 || $0.00 $46.92 $62.38
Mechanic
B
Equipment $27.54 $6.75 || $0.83 || $0.28 || $0.00 || $6.61 $0.60 || $0.00 || $0.00 $42.61 $56.38
Mechanic
C
Line Truck $30.44 $6.75 || $0.91 || $0.30 || $0.00 || $7.31 $0.60 || $0.00 || $0.00 $46.31 $61.53
w/uuger
Apprenticc| Percent [ L [ [ [
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1st 1000 60.00 $25.93 || $6.75 || $0.78 || $0.26 || $0.00 || $6.22 | $0.60 || $0.00 || $0.00 $40.54 $53.51
hrs

2nd 1000 65.00 $28.09 || $6.75 || $0.84 || $0.28 || $0.00 || $6.74 || $0.60 || $0.00 || $0.00 $43.30 $57.35
hrs

3rd 1000 70.00 $30.25 || $6.75 || $0.91 || $0.30 || $0.00 || $7.26 || $0.60 || $0.00 || $0.00 $46.07 $61.20
hrs

4th 1000 75.00 $32.42 || $6.75 || $0.97 || $0.32 || $0.00 || $7.78 || $0.60 || $0.00 || $0.00 $48.84 $65.04
hrs

5th 1000 80.00 $34.58 || $6.75 || $1.04 || $0.35 || $0.00 || $8.30 || $0.60 || $0.00 || $0.00 $51.62 $68.90
hrs

6th 1000 85.00 $36.74 || $6.75 || $1.10 || $0.37 || $0.00 || $8.82 || $0.60 || $0.00 || $0.00 $54.38 $72.75
hrs

7th 1000 90.00 $38.90 || $6.75 || $1.17 || $0.39 |[ $0.00 || $9.34 || $0.60 || $0.00 || $0.00 $57.15 $76.60
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid
Steer Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note : 0.30 is for Health Retirement Account.
Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman
Lineman and Journeyman Technician for performing work on structures outside of buildings such as water towers,
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smoke stacks, radio and television towers, more than 75' above the ground.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video QOutside

Change # : LCR0O1 -2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pensionl; App || Vac. || Annuity || Other LECET §| MISC
T, " *)
Classification

Electrical $23.46 || $5.50 || $0.70 || $0.00 || $0.00 $0.30 || $0.00 || $0.00 || $0.00 $29.96 $41.69
Installer
Technician
I
Tnstaller $22.37 || $5.50 | $0.67 || $0.00 || $0.00 $0.30 || $0.00 {| $0.00 | $0.00 $28.84 $40.03
Technician
11
Equipment || $22.37 || $5.50 $0.67 || $0.00 || $0.00 || $0.30 | $0.00 $0.00 § $0.00 $28.84 $40.03
Operator |
Equipment || $18.43 || $5.50 $0.55 |l $0.00 || $0.00 i| $0.30 | $0.00 $0.00 |} $0.00 $24.78 $33.99
Operator 11
Installer $22.37 || $5.50 Il $0.67 || $0.00 || $0.00 $0.30 || $0.00 || $0.00 || $0.00 $28.84 $40.03
/Repair
QOutside
Ground $15.83 || $5.50 || $0.47 || $0.00 || $0.00 $0.30 || $0.00 || $0.00 |; $0.00 $22.10 $30.01
Driver
W/CDL
[Groundman|[ $13.24 ][ $5.50 ][ s040 | $0.00 [ $0.00 || $030 [ s0.00 | s0.00 J[$0.00 ||  §19.44 $26.06 |
Cable $23.46 || $5.50 3| $0.70 |i $0.00 |} $0.00 $0.30 || $0.00 || $0.00 | $0.00 $29.96 $41.69
Splicer

Special Calculation Note :

Ratio :

https:!lwagehour.com.ohio.govleNVebwh.nsfl$docUninDAII!85256

Jurisdiction { * denotes special jurisdictional

note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,

CRAWFORD, CUYAHOGA, DARKE, DELAWARE,

FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,

JACKSON, JEFFERSON, KNOX, LAKE,

LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,

MEIGS, MERCER, MIAMI, MONROL,
5B800706932852581BBO050D12170pendocument
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MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
* WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines ot cables, analyze results, and evaluate transmission characteristics. Cover
conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair cables
using tools or mechanical equipment. This will inchude the splicing of fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include aerial,
underground, and manhole work. Must Inow how to climb and ran bucket, Must have all the tools required to
perform these tasks, Must be able to be responsible for the safety of the crew at all times. Must also have CDL
license and have at least 5 years experience.

Installer/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Technician I1: Have at least three years of telephone and CATV experience, Must have the knowledge of
underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have CDL. Must have
all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of experience and
must have a valid CDL license. :

Equipment Operator II: Able to operatc a digger derrick or bucket truck. Have at least 3 years of experience and
must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles,
pulling downguys, making up material, and getting appropriate tools for the job. Must have at least 5 year’s
experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and getting
appropriate tools for the job. Experience 0-5 years.

“P.'_S_:{lwagehour.com.ohio.gov/wamewh.nsf/$dacumq|DAt1185256553007069323525818300500121?opandocument 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 17

Change # : LCN01-2012jcLoc17

Craft : Elevator Effective Date : 05/30/2012 Last Posted : 05/30/2012

BHR Fringe Benefit Payments Trrevocable Total Overtime
Fund PWR Rate
H&W i Pension{| App || Vac. ||Annuityj Other LECET| MISC
Tr. * *)
Classification
Elevator $44.04 511021 $6.96 [|$0.5511$2.64 ] $5.00 || $1.43 $0.00 (| $0.001 $71.64 $93.66
Mechanic
[Helper || 53083 ||$11.02)[ 5696 [[$0.55][S1.85 ]| $5.00 [ s0.99 ][ s0.00 |[$0.00][ $57.20 $72.61 |

l?pprentice] Percent lr Jr Jr ”:__”7 Ir ” Jr Jr Jr
[ Appretice i | I T I O |

0-6months il 50.00 $22.02 | $0.00 || $0.00 || $0.00 $0.00 || $0.00 || $0.00 || $0.00 $0.00 $22.02 $33.03
Probation

Istyear || 55.00 || $24.22 |$11.02) $6.96 ||80.55 31.42] $5.00 | $0.78 ][ 80.00 ][ $0.00 }j $49.95 T se206 |
ondyear || 6500 || $28.63 |[$11.02] $696 |[$0.55]|$1.67]| $5.00 ] $0.92 5000 | s000] 5475 ][ $69.06 |

Srdyear || 7000 || 3083 [$11.02][ $696 [$0.55] $1.80)] $5.00 [s099 |[ $0.00 |[s0.00][ $57.15 | $72.56 |
ahyenr || 80.00 || $3523 ||s11.02]] $6.96 |[80.55][$2.06] $5.00 || $1.14} $0.00 |} $0.00 $61.96 $79.58
and

Assistant

Mechanic

Special Calculation Note : Vacation 6% for employees under 5 years based on regular hourly rate
for all hours worked. 8% for employees over 5 years based on regular hourly rate for all hours worked.
Other is Holiday Pay

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice. ASHTABULA, CUYAHOGA, ERIE, GEAUGA,
LAKE, LORAIN

Special Jurisdictional Note :

Details :

https:l/wagehour.com.ohio.govlw3fWebwh.nsfl$docUn‘|qIDAII!852565880070693285256C500054261S?Opendocument 1M




Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 181

Change # : LCN01-2020fbLoc181

Craft : Glazier Effective Date : 07/02/2020 Last Posted : 07/02/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
[Glazier || $32.82 | $7.17 || $10.33 || $0.40 || $0.00 || $0.00 | $0.00 || $0.00 || $0.00 | $50.72 | $67.13
[Apprentice| Percent L [ L [ I

1st 6 40.00 $13.13 $7.17 || $0.92 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $21.62 $28.18
months

2nd 6 45.00 $14.77 $7.17 || $0.92 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $23.26 $30.64
months

3rd 6 50.00 $16.41 $7.17 || $4.71 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $28.69 $36.90
months

4th 6 55.00 $18.05 $7.17 || $5.08 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $30.70 $39.73
months

5th 6 60.00 $19.69 $7.17 || $5.46 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $32.72 $42.57
months

6th 6 70.00 $22.97 $7.17 || $6.22 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $36.76 $48.25
months

7th 6 80.00 $26.26 $7.17 || $6.98 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $40.81 $53.93
months

8th 6 90.00 $29.54 $7.17 || $7.73 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $44.84 $59.61
months

Special Calculation Note : No special calculations for this classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, ERIE*, GEAUGA,

3 Journeymen to 1 Apprentice Thereafter HURON, LAKE, LORAIN, MEDINA*, PORTAGE*,
SUMMIT*

Special Jurisdictional Note : Start at the intersection of Route 305 and the eastern boundary line of
Portage County. Follow Route 305 west onto Route 82, follow Route 82 west to the intersection of Routes
82,8 and 271, follow Route 271 south to Medina County line west to Route 94, follow Route 94 south to
Route 303, follow Route 303 west to Route 252, follow Route 252 south to Route 18, follow Route 18 west to
Route 301, follow 301 south to Route 162, follow Route 162 west to Route 58, follow Route 58 south to the
Ashland County line, follow the Ashland County line. The eastern part of Route 4 north to Lake Erie is the
jurisdiction of Local 181. Local 181 has the jurisdiction on all projects built on the property which borders on
the above Routes and/or intersections, wherever a County line is the divider between Local 181 and another



Union, the jurisdiction is only to the county line.

Details :

High Pay: All work is defined for the purpose of the agreement as being work which requires that the employee be
supported by equipment that hangs from or suspends from the wall or roof of abuilding or structure. Thiswork shall
receive and additional $1.25 per hour.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 17

Change # : LCN01-2020fbLoc17

Craft : lronworker Effective Date : 12/24/2020 Last Posted : 12/24/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)

Classification

[Ironworker || $33.83 | $7.94 || $10.00 || $0.67 || $2.10 | $4.50 || $0.00 || $0.00 |[$0.00 || 5004 | $75.95 |

[Apprentics| Per cent | [ Ll Ll [ |

1st 6 50.00 $16.91 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $42.13 $50.58
Months

2nd 55.00 $18.61 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $43.82 $53.12
6 Months

2nd Year 70.00 $23.68 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $48.89 $60.73
1st 6
Months

2nd Year 75.00 $25.37 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $50.58 $63.27
2nd 6
Months

3rd Year 80.00 $27.06 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $52.27 $65.81
1st 6
Months

3rd Year 85.00 $28.76 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $53.97 $68.34
2nd 6
Months

4th Y ear 90.00 $30.45 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $55.66 $70.88
1st 6
Months

4th Year 95.00 $32.14 $7.94 || $10.00 || $0.67 || $2.10 || $4.50 || $0.00 || $0.00 || $0.00 $57.35 $73.42
2nd 6
Months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

4 Journeymen to 1 Apprentice on Structural Work ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON,

3 Journeymen to 1 Apprentice on Rod Work LAKE, LORAIN, MEDINA, PORTAGE, SUMMIT

2 Journeymen to 1 Apprentice on Finishing, Steel Sash,
Stairway and Ornamental Work

1 Apprentice for every Sheeting Gang

1 Journeymen to 2 Apprentice Roadway Signage and Sound
Barriers



2 Journeymen to 2 Apprentice Unloading and Erection of
Light Gauge Mental Trusses

Special Jurisdictional Note : West Boundary Line :Sandusky, Ohio: Boundary lines between Local 17 &
Local 55 are as follows: Columbus Ave north to Sandusky Bay (and/or Lake Erie): Columbus Ave South to
present Route 4: Route 4 South to present Route 99: from Route 99 south to old Route 224-all territory to the
west of the boundary line to be the jurisdiction of Local 55.All territory to the East of the boundary line to be
the jurisdiction of Local 17.Kelly's Island to be within jurisdiction of Local 17.All bridges,tunnels,viaducts,etc,
relative to these boundary lines shall be the jurisdiction of Local 17

South Boundary Line:Canton, Ohio: Boundary lines between Local 17 & Local 550 are as follows: All territory
north of old Route 224 line to be the jurisdiction of Local 17. All bridges,tunnels,viaducts,signs,etc, relative to
old Route 224 line to be within the jurisdiction of Local 17. All territory south of old Route 224 line is to be
within the jurisdiction of Local 550, except for everything within the city limits of Barberton which shall be the
jurisdiction of Local 17.

Reading from West to East: Route old 224 line: Greenwich Ave-Wooster Road or East Ave. Route old 224
line: New 224 line including Cloverleaf: East Waterloo Road: New 224 line-Attwood Road-Old 224. This will
be considered to be the old Route 224 line,except for the city limits of Barberton, Ohio which shall be the
jurisdiction of Local 17

Southeast Boundary : Between local 17 and Local 207 are as follows: West of a line from Middlefield to
Shalersville to Deerfield, shall be under the jurisdiction of local 17. East of a line from Middlefield, to
Shalersville to Deerfield, shall be under the jurisdiction of Local 207.

Local 17 & Local 207 have agreed that the Ohio County of Ashtabula shall be as follows: Everything North of
Route 6, starting at the Geauga County line, proceeding east to State Route 45, shall be under the
jurisdiction of Local 17. Everything South, starting at the Geauga County line shall be under local 207.

North Boundary: The East boundary line and the West boundary line continuing North halfway across Lake
Erie.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 2

Change # : LCN01-2021fbLaborHevHwy2

Craft : Laborer Group 1 Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. (*) (*)
Classification

Laborer $33.70 $7.50 || $3.90 |[$0.45][$0.00|[ $0.00 |[ $0.00 |[ $0.10 [ $0.00 || $45.65 $62.50
Group 1
[Group2 || $33.87 | $7.50 || $3.90 |[ $0.45 ][ $0.00 || $0.00 || $0.00 || $0.10 || 80.00 || $45.82 ||  $62.75
|Group3 || $34.20 | $7.50 || $3.90 || $0.45 [ $0.00 || $0.00 || $0.00 || $0.10 || $0.00 || $46.15 ||  $63.25
[Group4 || $34.65 [ $7.50 || $3.90 | 80.45|[80.00 || $0.00 || $0.00 | $0.10 ][ $0.00] s46.60 | s63.92
Watch $26.00 $7.50 || $3.90 |[$0.45][$0.00|[ $0.00 |[ $0.00 |[ $0.10 [ $0.00 | $37.95 $50.95
Person
| Apprentice| Percent L [ L L [
[0-1000hrs || 60.00 || $2022 |[$7.50 || $3.90 |[$0.45]$0.00 || $0.00 || $0.00 || $0.10 [ 80.00 || $32.17 ||  $42.28
1001-2000 || 70.02 $23.60 | $7.50 || $3.90 |/ $0.45 ([ $0.00| $0.00 |[ $0.00 || $0.10 |[ $0.00 |[ $35.55 $47.35

hrs
2001-3000 || 80.00 $26.96 || $7.50 || $3.90 || $0.45 |[ $0.00 || $0.00 |[ $0.00 || $0.10 || $0.00 ||  $38.91 $52.39

hrs
3001-4000 [ 90.00 $30.33 || $7.50 || $3.90 || $0.45 |[ $0.00 || $0.00 || $0.00 || $0.10 |[ $0.00 ||  $42.28 $57.45

hrs
More Than|[  100.00 $33.70 || $7.50 || $3.90 || $0.45 ([ $0.00 || $0.00 || $0.00 || $0.10 |[ $0.00 || $45.65 $62.50
4000 hrs

Special Calculation Note : Watchman has no Apprentices. Tunnel Laborer rate with air-pressurized add

$1.00 to the above wage rate.

Ratio :

1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

Jurisdiction ( * denotes special jurisdictional note

):

ASHTABULA, ERIE, HURON, LORAIN, LUCAS,
MAHONING, MEDINA, OTTAWA, PORTAGE,
SANDUSKY, STARK, SUMMIT, TRUMBULL, WOOD

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks,
Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water Treatment Facilities

Construction

Details :
Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting




Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint
Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface Treatment or Road
Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh
Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver
Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the
United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union of North America,
which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the stripping of forms
which are not to be re-used, and forms on all flat arch work shall be done by memebers of the Laborers' International
Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric,
Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder Person,
Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper, Plastic fusing
Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry,
Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper
(pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person
(working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson,
Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B),
***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement
process.

Group 3

Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter
and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal Person will
receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels,
cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 758 Building

Change # : LCNO1-2021fbLoc530

Craft : Laborer Effective Date : 05/01/2021 Last Posted : 04/14/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. *) *)
Classification
Laborer $29.52 $7.50 || $3.90 |[ $0.40 |[s0.00][ $1.00 | $0.00 || S0.10 |[ $0.00 || $42.42 $57.18
Group A
Laborer $29.72 $7.50 || $3.90 |[ $0.40 |[$0.00] $1.00 | $0.00 || S0.10 |[ $0.00 || 84262 $57.48
Group B
Laborer $30.12 $7.50 || $3.90 || $0.40 |[$0.00] $1.00 | $0.00 || S0.10 |[ $0.00 || $43.02 $58.08
Group C
Laborer $21.58 $7.50 || $3.90 |[ $0.40 |[50.00][ $1.00 |[ $0.00 || $0.10 |[ $0.00 | ~$34.48 $45.27
Group D
Laborer $25.10 $7.50 || $3.90 |[ $0.40 |[s0.00][ $1.00 | $0.00 || S0.10 |[ $0.00 || $38.00 $50.55
Group E
[Apprentice]| Percent (I I Ll Ll [ |
[0-1000hrs || 60.00 || $17.71 || $7.50 || $3.90 |[s0.40|[$0.00 [ $1.00 |[ $0.00 || $0.10 |[ $0.00 || $3061 | $39.47 |
110012000 || 70.00 || $20.66 || $7.50 || $3.90 |[ $0.40 |/ $0.00 || $1.00 | $0.00 || $0.10 [ $0.00 || $33.56 || $43.90 |
[2001-3000 || 80.00 || $23.62 || $7.50 || $3.90 |[$0.40 [ $0.00 || $1.00 | $0.00 || $0.10 [ $0.00 | $36.52 | $48.32 |
[3001-4000 [ 90.00 |[ 826,57 |[$7.50 |[ $3.90 |[s0.40][$0.00][ $1.00 |[s0.00 || S0.10 |[80.00 || $39.47 | $5275 |
More than |[  100.00 $29.52 |/ $7.50 || $3.90 || $0.40 |[$0.00 || $1.00 | $0.00 || $0.10 || $0.00 || ~$42.42 $57.18
4000 hrs

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
1 Journeyman to 1 Apprentice LORAIN

3 Journeyman to 1 Apprentice
Special Jurisdictional Note :

Details :

Classification Description :

Group 1

Building and Construction Laborer, Asbestos Removal, Lead Abatement, Hazardous Waste Removal, Signalman, Tool
Cribman, Carpenter Tenders, Finisher Tender, Deep Cleaning, Concrete Handler, Utility Construction Laborer, Guard
Rail Erector

Group 2



Bottom man, Scaffold Builders, Tunnel Laborer, Pipe Layer, Air and Power Driven Tools, Burner on Demolition Work,
Swinging Scaffold, Mucker, Caisson Worker, Cofferdam Worker, Powder Man and Dynamite Blasters, Creosote Work,
Mortar Mixer, Form Setter, Mason Tender, Plaster Tender, Hod Carrier, Laser Beam Set-up Man,Concrete Tender, . All
work involving refractory materials including demolition of refractory materials.

Group 3
Gunnite Operation, Lancer, Bellman, Hook-up Man on Blast Furnace Work and Toxic/Hazardous Waste

Group 4
Watchman

Group 5
Parking, Grading, Landscaping and General Clean-up



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone | (A)

Change # : LCN02-2020fbLoc18

Craft : Operating Engineer Effective Date : 07/02/2020 Last Posted : 07/02/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification

Operator $41.91 $8.51 || $6.00 |[$0.85 [ $0.00][ $0.00 |[ $0.14 |[ $0.00 |[ $0.00 || $57.41 $78.36
Class 1

[Class2 || $41.76 [ 851 ] $6.00 |[$0.85][$0.00] $0.00 || $0.14 |[ $0.00 |[$0.00 $57.26 | 7814 |
[Class3 || $40.31 [ $8.51 | $6.00 |[$0.85][ $0.00] $0.00 || $0.14 |[ $0.00 |[$0.00 5581 | 7596 |
[Class4 || $39.53 [$851 || $6.00 |[$0.85][ $0.00|[ $0.00 |[ $0.24 [ $0.00 |[$0.00] $5503 | $7479 |
[Class5 || $39.21 | $8.51 | $6.00 || $0.85 | $0.00 | $0.00 || $0.14 || $0.00 |[$0.00 | 5471 | 7431 |
[Class6 || $32.13 [$8.51 ] $6.00 |[$0.85][$0.00] $0.00 || $0.14 |[ $0.00 |[$0.00| 4763 | 6370 |
[Class7 || $42.91 [ $8.51 ] $6.00 || $0.85][ $0.00][ $0.00 || $0.14 |[ $0.00 |[$0.00 | 5841 | 7986 |
[Classs || $42.01 [ $851 || $6.00 |[$0.85][ $0.00|[ $0.00 || $0.14 ][ $0.00 |[$0.00] $5841 | $70.86 |
[Classo || $43.41 | $851 | $6.00 || $0.85 | $0.00] $0.00 || $0.14 || $0.00 |[$0.00 | $5891 | 8061 |
[Apprentice| Per cent | I I Ll Ll [ |
| 1stYear | 6000 || $2515 | $851| $6.00 || $0.85|( $0.00| $0.00 || $0.14 || $0.00 || $0.00| $4065 | $5322 |
| 2ndYear | 7000 || $29.34 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.14 || $0.00 |[ $0.00| 4484 | $5951 |
| 3rdYear | 80.00 | $3353 | $851| $6.00 || $0.85|( $0.00| $0.00 || $0.14 || $0.00 |[ $0.00 | $49.03 | $6579 |
| 4thYear || 9000 || $37.72 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.14 || $0.00 || $0.00 | $53.22 || $7208 |

Special Calculation Note : Other: Education & Safety and National Training Fund.

Ratio :

For every (3) Operating Engineer Journeymen employed by A
the company ,there may be employed (1) Registered

Jurisdiction ( * denotes special jurisdictional note

) .

Apprentice. An apprentice, while employed as part of a
crew per Article VIII, paragraph77, will not be subject to
the apprenticeship ratios in this collective bargaining
agreement.

SHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON,
LAKE, LORAIN, MEDINA

Special Jurisdictional Note :

Details :

Note: There will be a 5% increase for the apprentices on top of the percentages listed above provided they are operating
mobile equipment. Operating Engineers employed on any piece of equipment requiring a Certified Crane Operator
(CCO) certification or employed on cranes involved in pile driving operations shall be paid a premium of one dollar
($1.00) per hour in addition to the crane rate or any escalated rate that may be in effect.



Class 1 - A-Frames; " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a
crane or regardless of where said equipment is mounted (piggy-back operator)”; Boom Trucks (all types); Cableways;
Cherry Pickers, Combination - Concrete Mixers & Towers,; Concrete Pumps; Cranes (all types); Cranes- compact:
Track or rubber over 4000l bs. capacity; Cranes- self erecting: stationary, track or truck (all configurations); Derricks (all
types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders; Floating
Equipment; Gradalls, Helicopter Operators, hoisting building materials, Helicopter Winch Operators, hoisting building
materials, Hoes (All types); Hoists (with two or more drumsin use); Lift Slab or Panel Jack Operators, Locomotives (all
types); Maintenance Engineers (Mechanic and/or Welder); Mixers, paving (multiple drum); Mobile Concrete Pumps
with booms; Panelboards, (all types on site); Pile Drivers, Power Shovels, Robotics Equipment Operator/Mechanic;
Rotary Drills (all), used on caissons work, wells (all types), Geothermal work and sub-structure work; Rough Terrain
Forklifts with Winch/Hoist (when used as a crane); Side Booms; Slip Form Pavers; Straddle Carriers (Building
Construction on site); Tug Boats; Tunnel Boring Machine (TBM).

Class 2 - Asphalt Pavers; Bulldozers, CMI type Equipment; Endloaders; Horizontal Directional Drill Locator;
Horizontal Directional Drill Operator; Instrument Man; Kolman-type Loaders (Dirt Loading); Lead Greasemen;
Mucking Machines; Power Graders, Power Scoops, Power Scrapers; Push Cats, Rotomills; Vermeer Type Concrete
Saw.

Class 3 - Air Compressors, Pressurizing Shafts or Tunnels; Articulating/Straight bed dumps if assigned by the employer
(minus $4.00 per hour from Class C); All Asphalt Rollers; Fork Lifts; Hoists (with one drum); House Elevators (except
those automatic call button controlled); Hydro Excavator (all types C rate) (F rate if a second person is needed) Helper
rate; Laser Screeds and like equipment; Man Lifts; Modular Moving and Placement machine (C Rate) (F Rate if second
person is needed); Mud Jacks; Portable Hydraulic Gantry (lift system C rate) (F Rate if a second person is needed);
Power Boilers (over 15 Ibs. pressure); Portable Hydraulic Gantry (lift system C Rate) (F rate if a second personis
needed; Pump Operators (installing or operating Well Points or other types of Dewatering Systems); Pressure Grouting;
Trenchers (24" and under); Utility Operators.

Class 4 — Brokks with a manufacture’ s weight of 3,500 Ibs. and above; Compressors, on building construction;
Conveyors, used for handling building materials, Generators; Gunite Machines; Mixers, more than one bag capacity ;
Mixers, one bag capacity (side |oader); ;Pavement Breakers (hydraulic or cable); Post Drivers; Post Hole Diggers; Road
Widening Trenchers; Rollers; Welder Operators.

Class 5 - Backfillers and Tampers; Batch Plants; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing
Machines; Cleaning Machine Operator (decontamination included); Clefplanes; Concrete Spreading Machines,
Crushers; Deckhands, Drum Fireman (asphalt); Farm-type, Tractor, pulling attachments; Finishing Machines; Forklifts
(masonry work only); Form Trenchers; High Pressure Pumps (over 1/2" discharge); Hydro Seeders; Pumps (4" and over
discharge), provided it is not part of a de-watering system discharged into a common header; Self-Propelled Power
Spreaders; Self-Propelled Sub Graders; Submersible Pump (4" and over discharge), provided it is not part of a
dewatering system discharged into a common header; Tire Repairman; Tractors, pulling sheepsfoot rollers or graders,
Vibratory Compactors with integral power.

Class 6 - Apprentice/Helpers, Oiler, Signamen; Barrier Moving Machines (additional duty, paid same rate); Bobcat-
type and/or Skid Steer Loader; Bobcat-type and/or Skid Steer Loader with any and all attachments; Brokks with a
manufacture’ s weight less than 3,500 Ibs.; Cranes — compact, track or rubber under 4000 Ibs. capacity; Geodimeter;
Grade Checker; Grinders (all); Inboard/outboard Motor Boat Launches; Light Plant Operators; Planers (all types);
Power Boilers (less than 15 Ibs. pressure); Power Driven Heaters (oil fired); Power Scrubbers, Power Sweepers; Pumps
(under 4 inch discharge); Rod Man; Rotomills; Saw (concrete Vermeer-type); Submersible Pumps (under 4 inch
discharge); Vac Alls; Cutting, burning and fabricating on equipment and their attachments.

Class 7 - Master Mechanic

Class 8 - Boom & Jib 200" feet and over

Class 9 - Boom & Jib 300" and over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone | (A)

Change # : LCNO01-2020fbLoc18

Craft : Operating Engineer Effective Date : 06/01/2020 Last Posted : 05/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification

Operator $41.91 $8.51 || $6.00 |[$0.85 [ $0.00][ $0.00 |[ $0.00 |[ $0.00 |[ $0.00 || $57.36 $78.31
Class 1

[Class2 || $41.76 | $8.51 || $6.00 || $0.85 || $0.00| $0.00 |[ $0.09 | $0.00 || $0.00| $57.21 | $78.09 |
[Class3 || $40.31 | $8.51 || $6.00 || $0.85 || $0.00|| $0.00 || $0.09 || $0.00 || $0.00| $55.76 | $7592 |
[Class4 || $39.53 [$851 || $6.00 |[$0.85][ $0.00|[ $0.00 |[ $0.09 [ $0.00 |[$0.00] $5498 | $7475 |
[Class5 || $39.21 | $8.51 | $6.00 || $0.85 [ $0.00 | $0.00 || $0.09 || $0.00 |[$0.00 | 5466 | 7426 |
[Class6 || $32.13 | $8.51 || $6.00 || $0.85 | $0.00|| $0.00 |[ $0.09 | $0.00 || $0.00| $47.58 | $6365 |
[Class7 || $42.91 | $8.51 || $6.00 || $0.85 || $0.00|| $0.00 || $0.09 || $0.00 || $0.00| $5836 | $79.81 |
[Classs || $42.01 [ 851 || $6.00 |[$0.85][ $0.00|[ $0.00 | $0.09 | $0.00 |[$0.00] $5836 | $79.81 |
[Classo || $43.41 | $851 | $6.00 || $0.85 | $0.00| $0.00 || $0.09 || $0.00 |[$0.00| 588 | $80.56 |
[Apprentice| Per cent | I I Ll Ll [ |
| 1stYear | 6000 || $2515 | $851| $6.00 || $0.85|( $0.00| $0.00 || $0.09 || $0.00 || $0.00| 4060 | $5317 |
| 2ndYear | 7000 || $29.34 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.09 || $0.00 |[ $0.00| 4479 | $5046 |
| 3rdYear | 80.00 | $3353 | $851| $6.00 || $0.85|( $0.00| $0.00 || $0.09 || $0.00 |[ $0.00| 4898 | $6574 |
| 4thYear || 9000 || $37.72 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.09 | $0.00 || $0.00 | $53.17 || $7203 |

Special Calculation Note : Other: Education & Safety

Ratio :

For every (3) Operating Engineer Journeymen employed by A
the company ,there may be employed (1) Registered

Jurisdiction ( * denotes special jurisdictional note

) .

Apprentice. An apprentice, while employed as part of a
crew per Article VIII, paragraph77, will not be subject to
the apprenticeship ratios in this collective bargaining
agreement.

SHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON,
LAKE, LORAIN, MEDINA

Special Jurisdictional Note :

Details :

Note: There will be a 5% increase for the apprentices on top of the percentages listed above provided they are operating
mobile equipment. Operating Engineers employed on any piece of equipment requiring a Certified Crane Operator
(CCO) certification or employed on cranes involved in pile driving operations shall be paid a premium of one dollar
($1.00) per hour in addition to the crane rate or any escalated rate that may be in effect.



Class 1 - A-Frames; " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a
crane or regardless of where said equipment is mounted (piggy-back operator)”; Boom Trucks (all types); Cableways;
Cherry Pickers, Combination - Concrete Mixers & Towers,; Concrete Pumps; Cranes (all types); Cranes- compact:
Track or rubber over 4000l bs. capacity; Cranes- self erecting: stationary, track or truck (all configurations); Derricks (all
types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders; Floating
Equipment; Gradalls, Helicopter Operators, hoisting building materials, Helicopter Winch Operators, hoisting building
materials, Hoes (All types); Hoists (with two or more drumsin use); Lift Slab or Panel Jack Operators, Locomotives (all
types); Maintenance Engineers (Mechanic and/or Welder); Mixers, paving (multiple drum); Mobile Concrete Pumps
with booms; Panelboards, (all types on site); Pile Drivers, Power Shovels, Robotics Equipment Operator/Mechanic;
Rotary Drills (all), used on caissons work, wells (all types), Geothermal work and sub-structure work; Rough Terrain
Forklifts with Winch/Hoist (when used as a crane); Side Booms; Slip Form Pavers; Straddle Carriers (Building
Construction on site); Tug Boats; Tunnel Boring Machine (TBM).

Class 2 - Asphalt Pavers; Bulldozers, CMI type Equipment; Endloaders; Horizontal Directional Drill Locator;
Horizontal Directional Drill Operator; Instrument Man; Kolman-type Loaders (Dirt Loading); Lead Greasemen;
Mucking Machines; Power Graders, Power Scoops, Power Scrapers; Push Cats, Rotomills; Vermeer Type Concrete
Saw.

Class 3 - Air Compressors, Pressurizing Shafts or Tunnels; Articulating/Straight bed dumps if assigned by the employer
(minus $4.00 per hour from Class C); All Asphalt Rollers; Fork Lifts; Hoists (with one drum); House Elevators (except
those automatic call button controlled); Hydro Excavator (all types C rate) (F rate if a second person is needed) Helper
rate; Laser Screeds and like equipment; Man Lifts; Modular Moving and Placement machine (C Rate) (F Rate if second
person is needed); Mud Jacks; Portable Hydraulic Gantry (lift system C rate) (F Rate if a second person is needed);
Power Boilers (over 15 Ibs. pressure); Portable Hydraulic Gantry (lift system C Rate) (F rate if a second personis
needed; Pump Operators (installing or operating Well Points or other types of Dewatering Systems); Pressure Grouting;
Trenchers (24" and under); Utility Operators.

Class 4 — Brokks with a manufacture’ s weight of 3,500 Ibs. and above; Compressors, on building construction;
Conveyors, used for handling building materials, Generators; Gunite Machines; Mixers, more than one bag capacity ;
Mixers, one bag capacity (side |oader); ;Pavement Breakers (hydraulic or cable); Post Drivers; Post Hole Diggers; Road
Widening Trenchers; Rollers; Welder Operators.

Class 5 - Backfillers and Tampers; Batch Plants; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing
Machines; Cleaning Machine Operator (decontamination included); Clefplanes; Concrete Spreading Machines,
Crushers; Deckhands, Drum Fireman (asphalt); Farm-type, Tractor, pulling attachments; Finishing Machines; Forklifts
(masonry work only); Form Trenchers; High Pressure Pumps (over 1/2" discharge); Hydro Seeders; Pumps (4" and over
discharge), provided it is not part of a de-watering system discharged into a common header; Self-Propelled Power
Spreaders; Self-Propelled Sub Graders; Submersible Pump (4" and over discharge), provided it is not part of a
dewatering system discharged into a common header; Tire Repairman; Tractors, pulling sheepsfoot rollers or graders,
Vibratory Compactors with integral power.

Class 6 - Apprentice/Helpers, Oiler, Signamen; Barrier Moving Machines (additional duty, paid same rate); Bobcat-
type and/or Skid Steer Loader; Bobcat-type and/or Skid Steer Loader with any and all attachments; Brokks with a
manufacture’ s weight less than 3,500 Ibs.; Cranes — compact, track or rubber under 4000 Ibs. capacity; Geodimeter;
Grade Checker; Grinders (all); Inboard/outboard Motor Boat Launches; Light Plant Operators; Planers (all types);
Power Boilers (less than 15 Ibs. pressure); Power Driven Heaters (oil fired); Power Scrubbers, Power Sweepers; Pumps
(under 4 inch discharge); Rod Man; Rotomills; Saw (concrete Vermeer-type); Submersible Pumps (under 4 inch
discharge); Vac Alls; Cutting, burning and fabricating on equipment and their attachments.

Class 7 - Master Mechanic

Class 8 - Boom & Jib 200" feet and over

Class 9 - Boom & Jib 300" and over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone |

Change # : LCNO01-2020fbLoc18hevhwyl

Craft : Operating Engineer Effective Date : 05/14/2020 Last Posted : 05/14/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Operator $39.73 $8.51 || $6.00 || $0.85 || $0.00 || $0.00 |[ $0.09 || $0.00 || $0.00 || $55.18 $75.04
Class 1
[Class2 || $39.63 | $8.51 || $6.00 || $0.85 || $0.00|| $0.00 |[ $0.09 || $0.00 || $0.00| $5508 | $7490 |
[Class3 || $38.59 | $8.51 || $6.00 || $0.85 || $0.00|| $0.00 |[ $0.09 || $0.00 || $0.00 | $54.04 | $7334 |
[Class4 || $37.37 [$851 || $6.00 |[$0.85][ $0.00|[ $0.00 |[ $0.09 [ $0.00 |[$0.00] s$5282 | $7150 |
[Class5 || $32.08 | $8.51 | $6.00 || $0.85 [ $0.00 | $0.00 || $0.09 || $0.00 |[$0.00 | $47.53 | 6357 |
[Class6 || $39.98 | $8.51 || $6.00 || $0.85 | $0.00|| $0.00 |[ $0.09 | $0.00 || $0.00| $5543 | $75.42 |
[Apprentice| Per cent | I I Ll Ll [ |
| 1stYear || 5000 || $19.86 | $851 | $6.00 || $0.85 ] $0.00|| $0.00 || $0.09 || $0.00 |[ $0.00| $35.32 | 4525 |
| 2ndYear | 60.00 | $2384 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.09 || $0.00 |[ $0.00| $39.29 | $5121 |
| 3rdYear | 7000 | $27.81 | $851| $6.00 || $0.85|( $0.00| $0.00 || $0.09 || $0.00 || $0.00 | 4326 | $57.17 |
| 4thvear || 8000 | $31.78 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.09 | $0.00 || $0.00 | $47.23 | $6313 |
Field Mech
Trainee
| istyear || 4985 || $1981 | $851 | $6.00 || $0.85 ] $0.00|| $0.00 || $0.09 || $0.00 |[ $0.00| 3526 | 516 |
| 2ndyesr | 5985 || $2378 | $851 | $6.00 || $0.85 | $0.00 || $0.00 || $0.09 || $0.00 |[ $0.00| $39.23 | $51.12 |
| Srdyear || 6982 || $27.74 | $851 | $6.00 || $0.85 || $0.00 || $0.00 || $0.09 || $0.00 |[ $0.00| $4319 | $57.06 |
| athyear || 7978 || $3170 | $851| $6.00 || $0.85|[ $0.00| $0.00 || $0.09 || $0.00 |[ $0.00| $47.15 | $6299 |

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio :

For every (3) Operating Engineer Journeymen employed by A
the company , there may be employed (1) Registered

Jurisdiction ( * denotes special jurisdictional note

)

Apprentice or Trainee Engineerthrough the referral when
they are available. An apprentice, while employed as part of
acrew per Article VIII paragraph 65, will not be subject the
apprenticeship ratios in this collective bargaining

agreement.

Special Jurisdictional Note :

.SHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE,
LORAIN, MEDINA, PORTAGE, SUMMIT




Details :
** Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile
equipment. Mechanic Trainees will receive 10% if required to have aCDL.

Class 1 - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving
Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on arig: Boom Trucks (all types);
Cableways, Cherry Pickers, Combination- Concrete mixers & Towers; Concrete Pumps, Concrete Plants ( over 4 yd
capacity); Cranes (all types); Derricks (all types); Draglines; Elevating Graders or Euclid Loaders; Gradalls; Helicopter
Crew (Operator- hoist or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work;
Hydraulic Gantry (lifting system); Locomotives (standard guage); Maintenance Operators (class A); Mixers, paving
(single or double drum); Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double pusher);
Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation); Rotary Drills, on
caisson work; Side Booms; Slip Form Pavers; Tower Dericks; Trench Machines; Truck Mounted Concrete Pumps; Tug
Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators;Industrial-type tractors; Jet Engine - Dryer (D8 or
D9) Diesel Tractors Mucking Machines; Multiple Scrapers; Tree Shreddes. Rough Terrain Fork-lift with Winch/Hoist;
Compact Cranes,track or rubber over 4,000 pound capacity, self-erecting cranes:stationary,track or truck (all
configurations) bucket trench machines (over 24 inches wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or skid steer
loader with hoe attachment greater than 7000 |bs.; Boring Machine Operators (more than 48 inches); Bulldozers;
;Endloaders; Hydro Milling Machine; Kolman-type L oaders (production type-dirt); Lead Greasemen; Maintenance
Operators, Class B (Portage and Summit Counties only); Pettibone-Rail Equipment; Power Graders, Power Scrapers,
Push Cats; Lighting and Traffic Signal Installation Equipment includes al groups or classifications; Trench Machines
(24inch wide and under); Vermeer Type Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt All
rotomills, grinders and planers of all types. Horizontal Directional Drill (Over 50,000 ft.Ibs.thrust and over).

Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); All Asphalt Rollers; Asphalt Plant Engineers
(Portage and Summit Counties only); Bobcat-type and/or skid steer loader with or without attachments; Power Boilers
(15 Ibs pressure and over); Highway Drills (all types); Pump Operators (installing or operating well Points); Pumps (4
inch and over discharge); Railroad Tie Inserter/Remover; Rotovator (lime-soil Stabilzer); Switch & Tie Tampers
(without lifting and aligning device); Locomotives (narrow gage); Mixers, concrete (more than one bag capacity);
Mixers, one bag capacity (side loader); Utilities Operators, (small equipment); Welding Machines and Generators;
Material hoist/elevators. Articulating/straight bed end dumps if assigned (minus $4.00 per hour)

Class 4 - Ballast Re-loacator; Backfillers and Tampers; Batch Plant Operators; Bar and Joint Installing Machines;
Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants (capacity 4 yd
and under); Conveyors (highway); Concrete Saws (multiple); Crushers; Deckhands; Farm type tractors, with
attachments (highway); Finishing Machines, Hydro Hammers; Hydro Seeders, Pavement Breakers (hydraulic or cable);
Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form Handling Equipment; Firemen,
Floating Equipment (all types); Fork Lifts (highway), except masonry; Form Trenchers; Road Widening Trenchers;
Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Tractors, pulling
sheepsfoot rollers or graders; Steam Firemen; Vibratory Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; |nboard-Outboard Motor Boat Launches;
Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers, Power Sweepers, Pumps
(under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt Plant); Oil Heaters (Asphalt Plant); Tire Repairmen;
VAC/ALLS; Fueling and greasing (Primary Operator with Specialized CDL Endorsement Add $3.00/hr), compact
cranes; track or rubber under 4,000 pounds.

Class 6 - Master Mechanic



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 505

Change # : LCNO01-2020fbLoc505

Craft : Drywall Finisher Effective Date : 07/02/2020 Last Posted : 07/02/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Painter $30.19 $7.17 || $6.08 || $0.40 || $0.00 || $3.47 || $0.00 || $0.00 || $0.00 $47.31 $62.41
Drywall
Finisher
Apprentice| Per cent L [ L [ [
1st 6 45.00 $13.59 $6.91 || $1.84 || $0.40 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $22.74 $29.53
months
2nd 6 50.00 $15.10 $6.91 || $1.94 || $0.40 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $24.35 $31.89
months
3rd6 55.00 $16.60 $6.91 || $2.39 || $0.40 || $0.00 || $1.91 || $0.00 || $0.00 || $0.00 $28.21 $36.52
months
4th 6 60.00 $18.11 $6.91 || $2.49 || $0.40 || $0.00 || $2.08 || $0.00 || $0.00 || $0.00 $29.99 $39.05
months
5th 6 65.00 $19.62 $6.91 || $2.94 || $0.40 || $0.00 || $2.26 || $0.00 || $0.00 || $0.00 $32.13 $41.95
months
6th 6 70.00 $21.13 $6.91 || $3.04 || $0.40 || $0.00 || $2.43 || $0.00 || $0.00 || $0.00 $33.91 $44.48
months

Special Calculation Note : No special calculation for this classification.
Ratio : Jurisdiction ( * denotes special jurisdictional note

) :
1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN, PORTAGE*, SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || Ap Vac. || Annuity || Other | LECET || MISC
Tr. * ™
Classification
Painter Metal
Finisher/Helpers _
Top Helper _ |[$19.09)] $3.65 || $0.00 || $0.00 || $0.66 |} $0.00 || $0.00 i $0.00 1} $0.00 $23.40 $32.94
Class A . :
Top Helper _ |[$19.09)] $3.65 || $0.65 || $0.00 | $1.03 || $0.00 |} $0.37 )} $0.00 | $0.00 $24.79 $34.33
Class B
Top Helper _ |[519.09]] $3.65 || $1.00 || S0.00] $L.76 || $0.00 || $0.37 || $0.00 }} $0.00 $25.87 $35.41
Class C
Helper Class A |[$14.69][ $3.65 || $0.00 ][80.00 | $0.51 || $0.00 || $0.00 || $0.00 }f $0.00 $1885 || $26.19 |
Helper Class B |[514.69][ $3.65 | $0.65 |[80.00 || 5079 || $0.00 [ s0:28 ][ $0.00 || $0.00 $2006 || $27.40 |
[Helper Class C_|[814.69] $3.65 | $1.00 || $0.00 [[s1.64 ][ $0.00 ][ s0.28 ][ $0.00 ]| $0.00 [ 2126 $28.60
New Hire 90 |[811.00]] $3.65 || $0.00 |[$0.00 I} $0.00 [| $0.00 |} $0.00 }§ $0.00 || $0.00 $14.65 $20.15
Days

Special Calculation Note : Other is Sick and Personal Time

Ratio :

https:llwagehour.com.ohio.govle/Webwh.

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,

nsfl$docUniqiDAli.'852565880070693285257E5F00500355?opendocumeni 112
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SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety
and quality of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up
and breaking down job sites, scaffolding and swing stages and preparing surfaces for refinishing including but
not limited to, masking and stripping and cleaning, oxidizing, polishing and scratch removal on various surfaces

Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and
maintenance of ornamental and architectural metals, iron, bronze, nickel, aluminum and stainless steel and in
mental specialty work, various stone finishes, stone specialty work and any other work pertaining to the
finishing of metal, stones, woods, and any window washing/cleaning done in’ conjunction with this work, using
chemicals, solvents, coatings and hand applied lacquer thinner, removing scratches from mirrow finished metals,
burnishing of bronze, statuary finishes on exterior and interior surfaces and the use of all tools required to
perform such work, including but not limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds

including the rigging and derigging of hanging/suspended swing stage systems and rappelling/bolson chair
work, ADD $1.50 per hour.

hﬁpsrllwagehour.com.ohio.govlw3NVebwh.nsflsdocuniqlDAH.'852565880070693285257E5F00500355?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effective Date : 08/03/2016 Last Posted : 08/03/2016

BHR Fringe Benefit Payments Irrevocable Total Qvertime
Fund PWR Rate

H&W || Pension || Ap Vac., || Annuity || Other || LECET || MISC
Tr. @) *

Classification

Painter Sign|| $21.25 || $1.33 $0.14 { $0.00 |} $0.00 || $0.00 $0.57 || $0.00 1| $0.00 $23.29 $33.92
Journeyman
Tech/Team
Leader
Class A

Painter Signi| $21.25 || $1.33 $0.14 | $0.00 | $0.41 | $0.00 $0.57 $0.00 $0.00 $23.70 $34.32
Tourncyman
Tech/Team
Leader
Class B

Painter Sign|| $21.25 || $1.33 $0.14 |l $0.00 |j $0.82 {| $0.00 $0.57 $0.00 $0.00 $24.11 $34.74
Journeyiman
Tech/Team
Leader
Class C

Painter Sign|| $21.25 || $1.33 $0.14 1 $0.00 |} $1.23 || $0.00 50.57 $0.00 $0.00 $24.52 $35.14
Journeyman
Tech/Team
Leader
Class D

Sign $20.08 || $1.33 || $0.14 j| $0.00 $0.00 || $0.00 || $0.56 || $0.00 $0.00 $23.01 $33.50
Journeyman
Class A

Sign $20.98 || $1.33 || $0.14 || $0.00 $0.40 || $0.00 $0.56 |} $0.00 1§ $0.00 $23.41 $33.90
Journeyman
Class B
Sign $20.08 || $1.33 || $0.14 | $0.00 $0.81 $0.00 $0.56 $0.00 $0.00 $23.82 $34.31
Journeymarn
Class C
Sign $20.98 || $1.33 || $0.14 il $0.00 $1.21 1 $0.00 $0.56 $0.00 || $0.00 $24.22 $34.71
Journeyman
Class D
Tech Sign $15.90 || $1.33 || $0.14 | $0.00 $0.00 |} $0.00 $0.43 $0.00 | $0.00 $17.80 $25.75
Fabrication/
Erector
Class A

Tech Sign |{ $15.90 |} $1.33 || $0.14 $0.00 || $0.31 || $0.00 || $0.43 }I $0.00 $0.00 $18.11 $26.06

https:l.’wagehour.com.ohio.gov!wS.fWebwh.nsf/$docUniqlDA1II85256588007069328525800300575202?0p9ndocument 1/2
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Fabrication/

Erector )

Class B i
Tech Sign $15.90 | $1.33 || $0.14 [ $0.00 || $0.61 §| $0.00 $0.43 $0.00 ;| $06.00 $18.41 $26.36
Fabrication/
Erector
Class C
Tech Sign $15,90 || $1.33 $0.14 {1 $0.00 || $0.92 f $0.00 $0.43 $0.00 |} $0.00 $18.72 $26.67
Fabrication/

Erector
Class D

Special Calculation Note : Other is for paid holidays.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE,
ERIE, FAIRFIELD, FAYETTE, FRANKLIN,
FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES, HURON,
JACKSON, KNOX, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MERCER, MIAMI, MONTGOMERY, MORROW,
MUSKINGUM, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
WARREN, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :

Class A: less that 1 year.
Class B: 1-3 yeats.

Class C; 3-10 years.

Class D: More than 10 years.

https:/iwagehour.com.ohio.goviw3/Webwh.nsfi$docUnigiDAIIB5 256 5B80070693285258003005752C20pendocument 212




Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707

Change # : LCNO01-2020fbLoc707

Craft : Painter Effective Date : 07/02/2020 Last Posted : 07/02/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. |[Annuity|| Other ||LECET || MISC
Tr. *) *)
Classification
Painter $28.96 $7.17 || $5.08 || $0.40[$0.00 $4.15 | $0.00 || $0.00 || $0.00 | $45.76 $60.24
Brush Roll
|Paperhanger || $28.96 | $7.17 || $5.08 | $0.40|[ $0.00|| $4.15 || $0.00 || $0.00 | $0.00 | $45.76 ||  $60.24
Sandblasting $29.36 $7.17 || $5.08 | $0.40|($0.00 $4.15 | $0.00 || $0.00 || $0.00 | $46.16 $60.84
& Buffing
Spray $29.66 $7.17 || $5.08 |[$0.40[$0.00| $4.15 | $0.00 || $0.00 || $0.00 || $46.46 $61.29
Painting
REPAINT $27.46 $7.17 || $5.08 || $0.40[$0.00| $4.15 | $0.00 || $0.00 || $0.00 || $44.26 $57.99
Brush Roall
&
Paperhanger
REPAINT $27.86 $7.17 || $5.08 | $0.40|($0.00 $4.15 | $0.00 || $0.00 || $0.00 || $44.66 $58.5
Sandblasting
& Buffing
REPAINT $28.16 $7.17 || $5.08 | $0.40|($0.00 $4.15 | $0.00 || $0.00 || $0.00 || $44.96 $59.04
Spray
Painting
Apprentice Per cent
- Painter
ist6months| 4500 || $13.03 | $7.17 || $1.59 || $0.40 [ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 | $2219 | $2871
2nd 6 50.00 $14.48 || $7.17 | $1.64 | $0.40|[ $0.00| $0.00 | $0.00 || $0.00 || $0.00 | $23.69 $30.93
months
3rd 6 55.00 $15.93 || $7.17 | $2.13 | $0.40|( $0.00 | $2.28 || $0.00 || $0.00 || $0.00 | $27.91 $35.87
months
[ath6 months|  60.00 || $17.38 || $7.17 || $2.17 |[$0.40 || $0.00|| $2.49 || $0.00 | $0.00 |[ $0.00 || $2061 |  $38.29
|5th6 months| 6500 || $18.82 || $7.17 || $2.52 |[$0.40 || $0.00|| $2.70 || $0.00 | $0.00 |[ $0.00 || $3161 |  $41.03
lethemonths|  70.00 || $2027 || $7.17 || $2.56 |[$0.40 | $0.00 | $2.91 | $0.00|| $0.00 || $0.00 || $3331 | 4345
[7th6émonths| 7500 || $21.72 |[ $7.17 || $3.31 || $0.40 $0.00| $3.11 | $0.00 || $0.00 | $0.00| $3571 || #4657
sth6 months| 80.00 || $23.17 || $7.17 || $3.35 |[$0.40 || $0.00|| $3.32 || $0.00 | $0.00 |[ $0.00 || $37.41 |  $48.99

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :
1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA, GEAUGA, LAKE,



LORAIN, PORTAGE*, SUMMIT*
Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.
Details :
Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification basic

hourly rate.

Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job Classification basic
hourly rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707 HvyHwy

Change # : LCN01-2020fbLoc707Ind

Craft : Painter Effective Date : 07/02/2020 Last Posted : 07/02/2020

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac.

Annuity

Other ||LECET |MISC
*) *)

Classification

Painter Bridge
Class 1 Bridge
Blaster

$35.22

$7.17

$5.08

$0.40

$0.00

$4.15

$52.02

$69.63

Class 2 Bridge
Painter,
RiggerContainment
Builder, Spot
Blaster

$32.22

$7.17

$5.08

$0.40

$0.00

$4.15

$49.02

$65.13

Class 3 Equipment
Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (0-5
Y ears Exp.)

$25.22

$7.17

$5.08

$0.40

$0.00

$4.15

$42.02

$54.63

Class 3 Equipment
Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (5
Plus Years Exp.)

$28.22

$7.17

$5.08

$0.40

$0.00

$4.15

$45.02

$59.13

Class 4 Concrete
Sealing, Concrete
Blasting/Power
Washing/Etc

$24.22

$7.17

$5.08

$0.40

$0.00

$4.15

$41.02

$53.13

Person

Class 5 Quality
Control.Quality
Assurance, Traffic
Safety, Competent

$28.22

$7.17

$5.08

$0.40

$0.00

$4.15

$45.02

$59.13

Apprentice -
Painter

Per cent

1st6months || 4500 | $15.85 || $7.17 ||

$1.59 || $0.40 [ $0.00|| $0.00

|| $0.00 || $0.00 || $0.00 ||

$25.01

$32.93

| 2nd6months || 5000 || $17.61 |[$7.17 || $1.64 |[$0.40[$0.00] $0.00

| 0.00 || $0.00 |[ $0.00 ||

$26.82

$35.63




| 3rdémonths || 55.00 || $19.37 || $7.17 | $2.13 |[$0.40 | $0.00|| $2.28 || $0.00 || $0.00 |[ $0.00| $31.35 | $41.04 |
| #4themonths || 6000 || $21.13 || $7.17 || $2.17 |[$0.40 | $0.00|| $2.49 |[$0.00 || $0.00 |[ $0.00 || $3336 | $4393 |
| Sthemonths || 6500 || $22.89 || $7.17 | $2.52 |[$0.40|[$0.00 $2.70 || $0.00 || $0.00 |[ $0.00 || $3568 | $47.13 |
| 6themonths || 7000 || $24.65 || $7.17 | $2.56 ||$0.40|[$0.00| $2.91 | $0.00 || $0.00 |[ $0.00 || $37.69 | $50.02 |
| 7thémonths || 7500 || $2641 || $7.17 || $3.31 |[$0.40 $0.00|| $3.11 |[$0.00 || $0.00 |[ $0.00 | $4041 | 5361 |
| sthemonths || 80.00 || $2818 || $7.17 || $3.35 |[$0.40 | $0.00|| $3.32 | $0.00 || $0.00 |[ $0.00 || $4242 | 5650 |

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Ratio :

1 Apprentice to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note

) .
LORAIN, PORTAGE*, SUMMIT*

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :
Painter Bridge Class 2 is Defined as; Bridge Painter, Rigger, Containment Builder

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification basic

hourly rate.

Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job Classification basic

hourly rate.
* Concrete Sealing: on highway work, scaling of concrete surfaces, the treating and sealing of bridge decks, the painting
and staining of concrete, including the abutments, barricades, noise barriers, lane dividers, etc.

A.SHTABULA, CUYAHOGA, GEAUGA, LAKE,
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 526

Change # : LCR01-2021fbLoc80

Craft : Plaster Effective Date : 05/01/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. (*) )
Classification
[Plasterer]|  $30.00 || $7.75 || $6.45 |[ $0.50 || $0.00 || $5.58 || $0.18 || $0.00 |[ $0.00 ||  $5046 ||  $65.46

Special Calculation Note : Other is for Substance abuse and training.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

3 Journeymen to 1 Apprentice. LORAIN

Special Jurisdictional Note :

Details :

file://elfile01/user/grothgery/My Documents/9 Plasterer local 526.mhtml



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Change # : LCNO1-2020fbLoc120

Craft : Sprinkler Fitter Effective Date : 05/14/2020 Last Posted : 05/14/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. ||Annuity|| Other ||[LECET ||[MISC
Tr. *) *)

Classification

Sprinkler $40.22 $11.90|[ $10.70 || $1.02|[ $0.00 |[ $3.00 |[ $0.30 || $0.00 |[ $0.00 || $67.14 $87.25
Fitter

PopreniclPeeet L || |
| istyear || 4918 || $1978 | $5.35 || $0.00 |[$1.02 $0.00|| $0.00 || $0.00 || $0.00 |[ $0.00| $2615 | $36.04 |
| 2ndyear || 5134 || $2065 | $11.30] $6.10 |[$1.02] $0.00] $0.00 || $0.30 || $0.00 |[ $0.00 | $3937 | $4969 |
| ardyear [ 5957 | $2396 | $11.30] $6.10 |[$1.02][$0.00] $0.00 |[ $0.30 || $0.00 |[ $0.00| $4268 | $5466 |
| 4thyear || 7006 || $2858 |[$11.30| $6.10 |[$1.02][$0.00] $0.00 |[ $0.30 || $0.00 |[$0.00| $47.30 | $6159 |
| Sthyear || 7929 || $31.89 |[$11.30|| $6.10 |[$1.02 $0.00|| $0.00 || $0.30 || $0.00 |[ $0.00| $5061 | 96656 |

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
1 Journeymen to 1 Apprentice per project CUYAHOGA, GEAUGA, LAKE, LORAIN

2 - 4 Journeymen to 2 Apprentices
5 - 7 Journeymen to 3 Apprentices

3 Journeymen to 1 Apprentice on jobs with
9 or more journeymen

Special Jurisdictional Note :

Details :

Sprinklerfitter duties shall include: installation, dismantling, maintenance, repairs, adjustments and corrections of al fire
protection and extinguishing systems; consist of handling and installing of all piping and appurtenances pertaining to
sprinkler equipment including both overhead and underground water mains, fire hydrants and hydrants mains, stand
pipes, hose connections, tank heaters, air lines, thermal systems and their connections; all operating and actuating lines
and devices and their protective covering; all fire stopping of sprinkler piping systems; all tanks, pumps and city
connections; fire protection systems using emulsify, spray, water fog, CO2 gas, foam and other fire control agents,
settling of all fire pumps and tank filling pumps, air compressors and their connections; all work related to sprinkler
inspections (included but not limited to: adjustments, maintenance, repair, testing, etc.)



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 42

Change # : LCR01-2020fbLoc42

Craft : Plumber/Pipefitter Effective Date : 07/09/2020 Last Posted : 07/09/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other ||[LECET ||[MISC
Tr. *) *)
Classification
Plumber $32.82 $12.22 || $11.35 || $1.10 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $57.49 $73.90
Pipefitter
Plumber $34.82 $12.22 || $11.35 || $1.10 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $59.49 $76.90
Pipefitter
Heavy
Industrial
Apprentice
Heavy
Industrial
1st yr-1st $13.93 $12.22 || $0.00 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $27.25 $34.22
half
1st yr-2nd $15.67 $12.22|| $0.00 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $28.99 $36.83
half
2nd yr-1st $17.41 $12.22 || $11.35 || $1.10 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $42.08 $50.79
half
2nd yr-2nd $19.15 $12.22 | $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $43.82 $53.40
half
3rd yr-1st $20.89 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $45.56 $56.01
half
3rd yr-2nd $22.63 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $47.30 $58.62
half
4th yr-1st $24.37 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $49.04 $61.23
half
4th yr-2nd $26.12 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $50.79 $63.85
half
5thyr-1st $27.86 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $52.53 $66.46
half
5th yr-2nd $29.60 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $54.27 $69.07
half
Apprentice| Per cent L [ I [ I
1st Year 1st|| 40.00 $13.13 $12.22|| $0.00 || $1.10 || $0.00|| $0.00 || $0.00 || $0.00 || $0.00 $26.45 $33.01
Half
1st Year 45.00 $14.77 $12.22 || $0.00 || $1.10 || $0.00|| $0.00 || $0.00 || $0.00 || $0.00 $28.09 $35.47
2nd Half




2nd Y ear 50.00 $16.41 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $41.08 $49.29
1st Half
2nd Y ear 55.00 $18.05 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $42.72 $51.75
2nd Half
3rd Year 60.00 $19.69 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $44.36 $54.21
1st Half
3rd Year 65.00 $21.33 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $46.00 $56.67
2nd Half
4th Year 70.00 $22.97 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $47.64 $59.13
1st Half
4th Year 75.00 $24.62 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $49.29 $61.59
2nd Half
5th Y ear 80.00 $26.26 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $50.93 $64.05
1st Half
5th Y ear 85.00 $27.90 $12.22 || $11.35 || $1.10 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $52.57 $66.52
2nd Half

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

1 Journeyman to 1 Apprentice ASHLAND, CRAWFORD, ERIE, HURON, KNOX,

2 Journeymen to 2 Apprentice LORAIN, MORROW, RICHLAND, WYANDOT

3 Journeymen to 3 Apprentice

4-6 Journeymen to 4 Apprentice

Water Treatment Work described below is aratio of:
1 Journeyman to 1 Apprentice

Special Jurisdictional Note :

Details :

Includes but not limited to : all water services from main to building including water meters and water meter
foundations, all lawn sprinkler work including piping, fittings, and lawn sprinkler heads, all power plant piping of every
description.All fire extinguishing systems and piping whether by water, steam,gas, or chemical, fire alarm piping and
control tubing.

On Water Treatment Plants, waste water treatment plants, prefabricated water treatment plants, lift stations, elevated
water tanks, meter vaults, underground work on site at treatment, water mains and fire protection external mains, all
construction work on public utilities obtained by employer other than plumbing and heating.

On all construction projects wherein the work involves sanitary sewers, storm sewers and water lines (site work)
performed outside the structure of the building.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Vermilion)

Change # : LCN03-2020fbVer33

Craft : Sheet Metal Worker Effective Date : 09/23/2020 Last Posted : 09/23/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. |[Annuity|| Other ||LECET || MISC
Tr. *) (*)
Classification

Sheet Metal $31.63 $8.60 || $11.93 |[ $0.90 |[$0.00][ $4.00 |[ $0.00 |[ $0.00 |[ $0.00| $57.06 $72.87
Worker
Industrial $23.08 $7.38 || $5.33 |[$0.17|[$0.00][ $1.87 |[ $0.00 || $0.00 |[ $0.00| $37.83 $49.37
Door
Apprentice
Helper
Trainee
1st 60 Days $11.63 $0.00 || $0.00 |[$0.00![$0.00][ $0.00 |[ $0.00 |[ $0.00 |[ $0.00 | $11.63 $17.44
Probationary
Period
61 days-12 $12.97 $7.38 || $1.84 |[$0.17|[$0.00][ $1.25 |[ $0.00 |[ $0.00 |[ $0.00 | $23.61 $30.10
Months
[2nd Year || $15.20 | $7.38 || $1.84 | $0.17][$0.00|| $1.40 || $0.00 || $0.00 || $0.00 || $25.99 || $33.59
[3rd Year || $16.32 | $7.38 || $1.84 | $0.17][$0.00|| $1.48 || $0.00 || $0.00 || $0.00 || $27.19 || $35.35
[athvear || $17.89 | $7.38 || $1.84 || $0.17 | $0.00| $1.58 | $0.00 | $0.00 |[$0.00] 2886 | $37.81
sthyear || $19.23 | $7.38 || $1.84 ||$0.17][$0.00 || $1.67 || $0.00 || $0.00 || $0.00 || $3029 | $39.91
| Apprentice | Per cent | | [ | | [ [ [
| istYear || 4500 || $1423 | $8.60| $5.37 |[$0.18|/$0.00| $0.00 || $0.00 || $0.00 || $0.00| $2838 | $3550
| 2ndYear || 5000 || $15.82 |/ $8.60 || $5.97 |[$0.90|( $0.00| $2.00 || $0.00 || $0.00 || $0.00 || $3328 || $41.19
| 3rdYear || 6000 | $1898 | $860 || $7.16 |[$0.90 || $0.00|| $2.00 || $0.00 || $0.00 || $0.00 || $37.64 || $47.13
| 4thyear || 7000 || $2214 | $8.60| $8.35 |[$0.90 | $0.00 $2.00 || $0.00 | $0.00 || $0.00 | $41.99 | $53.06
| sthyear || 8000 | $2530 | $8.60| $9.54 || $0.90 || $0.00| $2.00 || $0.00 || $0.00 || $0.00 || $46.34 |  $59.00
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

1 Journeyman to 1 Apprentice ERIE, HURON, LORAIN, SANDUSKY

2 Journeymen to 1 Apprentice

3 Journeymen to 2 Apprentice

5 Journeymen to 3 Apprentice

7 Journeymen to 4 Apprentice

9 Journeymen to 5 Apprentice
11 Journeymen to 6 Apprentices



14 Journeymen to 7 Apprentices

17 Journeymen to 8 Apprentices

19 Journeymen to 8 Apprentices
Thereafter

3 Journeymen to 1 Apprentice Ratio

Special Jurisdictional Note :

Details :
Industrial Door- Installation and service of overhead doors roll up doors, docks and dock leveling equipment.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Craft : Truck Driver Effective Date : 09/11/2019 Last Posted ; 09/11/2019

BHR

Fringe Benefit Payments Irrevocable Total Overtime

Fund PWR Rate

H&W

Pension

App
Tr,

Vac. || Annuity || Other [|LECET || MISC
*) )

Classification

Truck
Driver
CLASS 14
wheel
service,
durnp, and
batch
trucks, Qil
Distributor
- Agphalt
Distributor-
Tandems

$28.04

$7.00

$7.90

$0.20

$0.00) $0.00 || $0.00 || $0.00 i $0.00 | S$43.14 $57.16

Apprentice

P

ercent

L [ L

First 6
months

80.00

$22.43

$7.00

§7.90

$0.20

$0.00| $0.00 | $0.00 || $0.00 | 30.00] $37.53 $48.75

7-12
months

85.00

$23.83

$7.00

$7.90

$0.20

$0.00|| $0.00 | $0.00 || $0.00 | $0.00 $38.93 £50.85

13-18
months

90.00

$25.24

$7.00

$7.90

$0.20

$0.004 $0.00 | $0.00 || $0.00 || $0.00{| $40.34 $52.95

19-24
months

95.00

$26.64

$7.00

$7.90

$0.20

$0.00| $0.00 || $0.00 || $0.00 |[ $0.00) $41.74 $55.06

25-30
months

100.00

$28.04

$7.00

$7.90

$0.20

$0.00) $0.00 || $0.00 || $0.00 | $0.00 $43.14 $57.16

Special Calculation Note

time.

Ratio :

: No special calculations for this skilled craft wage rate are required at this

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLIL, CHAMPAIGN, CILARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniglDAN/B52565B80070693285257E 13004BBE71 7opendocument 142




1/7/2020

Special Jurisdictional Note :

Details :

PW Rate Skilled OCRO1-2018fbBldgHevHwy Page

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HIURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

#* Agphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic

Hourly Rate.

https:h’wagehour.com.ohio.govlwafWebwh.nsflsdocUniq|DAII1852565880070693285257E19004BBE71 Popendocument
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11712020 PW Rate Skilled LCR0O1-2019-bBldgHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : |.CRO1-2019-fbBldgHevHwy

Craft : Truck Driver Effective Date : 10/16/2019 Last Posted : 10/16/2019

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate

H&W (|Pension(| App [| Vac. {|Annuity || Other | LECET || MISC
Tr. *) *)

Classification

Truck Driver CLASS 2 $28.46 $7.00 )| $7.90 |1$0.20]$0.00|} $0.00 || $0.00 || $0.00 || $0.00 (| $43.56 $57.79
Tractor Trailer-Semi
‘Tractor Frucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over -
Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment{irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

| Apprentice Percent | | i [ f I i |
First 6 months || 80.00 || $22.77 || $7.00 || $7.90 |{$0.20|$0.00]| $0.00 |/ $0.00 || $0.00 [|$0.00 | $37.87 || $49.25 |
7-12months || 85.00 || $24.19 |[$7.00][ $7.90 [[$0.20][50.00][ $0.00 {[$0.00] $0.00 [[$0.00][ $39.20 || s5139 |

| 13-18months || 90.00 || $25.61 || $7.00] $7.90 ||$0.20]{$0.00] $0.00 |{$0.00] $0.00 |[$0.00] $40.71 || s$53.52 |
|

|

| 1924months || 95.00 || $27.04 || $7.00] $7.90 |[$0.20][$0.00] $0.00 || $0.00] $0.00 |[$0.00] $42.14 || $55.66
| 2530months || 100.00 || $28.46 || $7.00] $7.90 |[$0.20]{$0.00]| $0.00 |{$0.00] $0.00 [[$0.00] $43.56 [ $57.79

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction { * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,

hitps:/iwagehour.com.ohio.goviw3/Webwh.nsf/EdocUniqiDAINB52565B800706932852573140053CFF2 20pendocument 112




117/2020

Special Jurisdictional Note :

Details :

PW Rate Skilled LCRO1-2019-bBldgHevHwy Page

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic

Hourly Rate.

* hitps:/iwagehour.com.ohio.goviw3/MWebwh.nsfi$dacUniglDAIN8525658800706932852573140053GFF2?0pendocument
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4/28/2021 PW Rate Skilled LCN01-2021fbLoc129in Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 129 Inside

Change # : LCN01-2021fbLoc129in

Craft : Electrical Effective Date : 04/28/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
[Electrician || $36.40 [ 8835 || $8.79 |[80.57][$0.00][ $0.00 ][ 50.00 ][ $0.00 |[$0.00 || s54.11 | 7231 |
[Apprentice|  Percent || |l | || | Ll [ |
1st6 |[ 40.00 || s14.56 |[$8.35 [ $0.44 [[80.57[s0.00 $0.00 |[$0.00 || S0.00 |[$0.00] $23.92 $31.20
months
nd6 || 4500 |[ s16.38 | $8.35|[ $0.49 [[$0.57][80.00] $0.00 |[$0.00 |[ $0.00 |[S0.00] $25.79 $33.98
months
| 2ndyr || 5000 || $18.20 |[$8.35| $8.25 |[$0.57][$0.00 ][ $0.00 || $0.00 || $0.00 |[ 80.00 || $3537 | $44.47 |
| 3rdyr || 60.00 || $21.84 | $8.35] $8.36 |[$0.57][$0.00|| $0.00 | $0.00 | $0.00 [[$0.00 $39.12 | $50.04 |
| athyr || 7000 || $2548 [[$8.35] $8.46 |[$0.57][$0.00][ $0.00 ][ $0.00 || $0.00 |[$0.00 || s42.86 | 85560 |
| Sthyr || 8500 || $30.94 |[$8.35] $8.63 |[$0.57][$0.00][ $0.00 || $0.00 || $0.00 |[ 80.00 || $48.49 | $63.96 |

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1-3 Journeymen to 2 Apprentice ERIE, HURON*, LORAIN*, MEDINA*

4-6 Journeyman to 4 Apprentices

Special Jurisdictional Note : In Huron County the following townships are included: Bronson,
Clarksfield, Fairfield, Fitchville, Greenfield, Hartland, Lyme, New London, Norwalk, Norwich, Peru,
Ridgefield, Sherman, Townsend and Wakeman. In Medina County the following townships are
included: Litchfield and Liverpool.

In Lorain County the following township is excluded: Columbia Township

Details :

file://elfile01/user/grothgery/My Documents/8 Electrical Local 129 inside.mhtml 11



14712020

PW Rate Skilled LCN02-2019fbLoc128in Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical L.ocal 129 Inside Lt Commercial Northern

Change # : LCN02-2019fbLoc129in

Craft : Electrical Effective Date : 01/01/2019 Last Posted : 12/11/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App (| Vae. j|Annuity|| Other || LECET || MISC
Tr. *) )
Classification
Electrician || $34.35 | $8.35 || $8.38 |[$0.57]$0.00 | s0.00 |fs0.00 | $0.00 |[$0.00] 5165 | $68.82
CE-3 $25.63 $6.15 || $0.77 |[$0.83 || $0.00 ] $0.77 | $0.10 || $0.00 || $0.00| $34.25 $47.07
12,001-
14,000 Hrs
CE-2 $20.14 $6.15 || $0.60 | $0.831$0.00| $0.60 || $0.10 || $0.00 |[$0.00 | $28.42 $38.49
10,001-
12,000 Hrs
CE-1 $18.31 $6.15 || $0.55 |/ $0.83 | $0.00| $0.55 || s0.10 || $0.00 |[ 0.0 $26.49 $35.64
8,001-
10,000 His
CW-4 $16.48 $6.15 || $0.49 |[$0.83 | $0.00 || $0.49 |[s0.10 || $0.00 |[S0.00 || $24.54 $32.78
6,001-
8,000 Hrs
CW-3 $14.65 $6.15 || $0.44 |[80.83|[$0.00 || $0.44 |l 80.10 || $0.00 |[$0.00 || $22.61 $29.94
4,001-
6,000 Hrs
CW-2 $13.73 $6.15 || $0.41 |[$0.83 |[$0.001 $0.41 |[$0.10|[ $0.00 |[$0.00] $21.63 $28.49
2,001-
4,000 Hrs
CW-1 0- $12.82 $6.15 || $0.38 |1$0.83 |[s0.00| $038 |/ s0.10 | $0.00 |[$0.00| $20.66 $27.07
2,000 His
Apprentice|] _ Pereent || | L | I I l
lst 6 40.00 || $13.74 || $8.35 | $0.41 || $0.57|fs0.00][ $0.00 | $0.00 | $0.00 || $0.00][ $23.07 $29.94
months
md6 || 4500 || $1546 |[$835] $0.46 | $0.57][s0.00] $0.00 | $0.00][ $0.00 |[$0.00] $24.84 $32.57
months
| 2ndyr || s0.00 || $17.07 |[$8.35 || $7.87 |[$0.57][80.00] $0.00 ][ s0.00 ][ $0.00 |[s0.00] $3396 | s$42.55
| 3rdyr || 60.00 || $20.61 | $8.35] $7.97 |[$0.57]$0.00] $0.00 ][ s0.00 ][ $0.00 |[s0.00] s$3750 || s47.81
| 4ty || 7000 | $24.04 |[$835][ $8.07 |[s0.57][$0.00] $0.00 |[s0.00][ $0.00 |[s0.00 ] s$41.03 | 35306 |
| Sthyr || 8500 || $29.20 }i$8.35 || $8.23 |[$0.57]{$0.00] $0.00 || $0.00 || $0.00 |[s0.00] 4635 | s60.95 |

Special Calculation Note ;: Other is Administration Fee.

Ratio

Jurisdiction ( * denotes special jurisdictional

note ) :

https:/Awagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigiDAI/852565B8007069328525798F007329A07opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 129 Lightning Protection

Change # : LCN01-2020fbLoc129in

Craft : Electrical Effective Date : 06/29/2020 Last Posted : 06/25/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification
Electrical $30.44 $7.50 || $0.91 | $0.00|[ $2.84| $1.83 |[ $0.00 || $0.00 |[ $0.00| 4352 $58.74
Lightning
Protection
Installer
Apprentice|  Percent || | [ Ll Ll [ |
16 50.00 $15.22 |[ $7.50 || $0.46 || $0.00 || $0.00 || $0.91 |  $0.41 || $0.00 || $0.00 || $24.50 $32.11
months
2nd 6 55.00 $16.74 || $7.50 || $0.50 || $0.00 || $0.00 || $1.00 |[ $0.45 || $0.00 |[ $0.00 || $26.19 $34.56
months
3rd6 60.00 $1826 | $7.50 | $0.55 || $0.00 || $0.89 || $1.10 || $0.00 || $0.00 || $0.00 || $28.30 $37.44
months
4h6 65.00 $19.79 |[ $7.50 || $0.59 || $0.00 || $0.97 || $1.19 || $0.00 || $0.00 || $0.00 | $30.04 $39.93
months
| 3rdyewr || 7000 || $21.31 | $7.50 || $0.64 || $0.00 || $1.52 || $1.28 || $0.00 || $0.00 |[ $0.00| $3225 | #4290 |
| athyear || 80.00 | $2435 | $7.50| $0.73 || $0.00 || $1.73| $1.46 || $0.00 || $0.00 |[ $0.00| $3577 | $47.95 |
| Sthyear || 90.00 | $27.40 | $7.50| $0.82 || $0.00 || $1.95| $1.64 || $0.00 | $0.00 |[ $0.00| $3931 | $5300 |

Special Calculation Note : OTHER is Holday Pay

Ratio :

None

Jurisdiction ( * denotes special jurisdictional note

)
E

RIE, HURON*, LORAIN*, MEDINA*

Special Jurisdictional Note : In Huron County the following townships are included: Bronson, Clarksfield,
Fairfield, Fitchville, Greenfield, Hartland, Lyme, New London, Norwalk, Norwich, Peru, Ridgefield, Sherman,
Townsend and Wakeman. In Medina County the following townships are included: Litchfield and Liverpool.

In Lorain County the following township is excluded: Columbia.

Details :




Prevailing Wage Rate
Skilled Crafts

Change # : LCNO01-2020fbLoc38

Craft : Electrical Effective Date : 06/29/2020 Last Posted : 06/25/2020

Name of Union: Electrical Local 38 Lightning Rod

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac.

Annuity

Other

LECET
*)

MISC
*)

Classification

Electrical
Lightning
Protection
Installer 60
months and

up

$30.44

$7.50

$0.91

$0.00

$2.84

$1.83

$0.00

$0.00

$0.00

$43.52

$58.74

Experience
Level

Per cent

Apprentice
Lightning
Protection

Installer 1st

day-6
months

$15.22

$7.50

$0.46

$0.00

$0.00

$0.92

$0.41

$0.00

$24.51

$32.12

Apprentice
Lightning
Protection

Installer
2nd 6
months

55.00

$16.74

$7.50

$0.50

$0.00

$1.01

$0.45

$0.00

$26.20

$34.57

Apprentice
Lightning
Protection

Installer
3rd 6th
months

60.00

$18.26

$7.50

$0.55

$0.00

$0.89

$1.10

$0.00

$0.00

$28.30

$37.44

Apprentice
Lightning
Protection

Installer 4th
6 months

months

65.00

$19.79

$7.50

$0.59

$0.00

$0.97

$1.19

$0.00

$30.04

$39.93

Apprentice
Lightning
Protection

Installer
3rd Year

70.00

$21.31

$7.50

$0.00

$1.52

$1.28

$0.00

$32.25

$42.90

Apprentice|

80.00

| $24.35

| $7.50 || $0.73

| $0.00 | $1.73 ||

$1.46

| $0.00 ||

$0.00 || $0.00 ||

$35.77

$47.95




Lightning
Protection
Installer 4th
Year

Apprentice 90.00 $27.40 $7.50 || $0.82 |[ $0.00 || $1.95|| $1.65 || $0.00 || $0.00 || $0.00 $39.32 $53.01
Lightning
Protection
Installer 5th
Year

Special Calculation Note : Other is Holiday.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
3 Journeyman to 1 Apprentice CUYAHOGA, GEAUGA*, LORAIN*

Special Jurisdictional Note : In Geauga County the following townships are included: (Bainbridge, Chester
and Russell). In Lorain County the following township is included (Columbia).

Details :

Scope of work but not limited to: The installation, operation, maintenance, repair and service of equipment and
appliances used in a system of lightning protection systems.

Intermediate Journeymen to be trained by the employer to meet all standardsin the industry.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 129 Voice Data Video

Change # : LCN01-2020fbLoc129VDV

Craft : Voice Data Video Effective Date : 04/27/2020 Last Posted : 04/23/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other ||LECET || MISC
Tr. *) *)
Classification

Electrical $27.30 $7.75 || $3.77 |[$0.42|[$1.23|| $0.00 |[ $0.00 || $0.00 |[ $0.00 || $40.47 $54.12
Installer
Technician
Communications $28.55 $7.75 || $3.81 |[$0.42|[$1.28|| $0.00 |[ $0.00 || $0.00 |[ $0.00 || $41.81 $56.09
Technician
Senior $29.55 $7.75 || $3.84 || $0.42|[$1.33|| $0.00 |[ $0.00 || $0.00 || $0.00 || $42.89 $57.67
Technician
Security $27.30 $7.75 || $3.77 |[$0.42|[$1.23][ $0.00 |[ $0.00 | $0.00 |[ $0.00 | $40.47 $54.12
Technician
Level |
Security $28.55 $7.75 || $3.81 |[$0.42|[$1.28|| $0.00 |[ $0.00 | $0.00 |[ $0.00 || $41.81 $56.00
Technician
Level Il
Security $29.55 $7.75 || $3.84 |[$0.42|[$1.33|| $0.00 |[ $0.00 || $0.00 |[ $0.00 || $42.89 $57.67
Technician
Level 11l
Audio/Visual $27.30 $7.75 || $3.77 || $0.42|[$1.23|| $0.00 |[ $0.00 || $0.00 |[ $0.00 || $40.47 $54.12
Technician
Level |
Audio/Visual $28.55 $7.75 || $3.81 |[$0.42|[$1.28][ $0.00 |[ $0.00 | $0.00 |[ $0.00 | $41.81 $56.00
Technician
Level Il
Audio/Visual $29.55 $7.75 || $3.84 |[$0.42|[$1.33|[ $0.00 |[ $0.00 | $0.00 |[ $0.00 || $42.89 $57.67
Technician
Level 11l
| Apprentice || Peeent || | | || | L L | |
| 1st750hours || 5500 || $1502 |[$7.75| $3.40 [$0.42| $0.68|| $0.00 || $0.00 || $0.00 || $0.00 || $27.26 || $34.77 |
| 2nd 750 hours || 65.02 || $17.75 |[$7.75 || $3.49 |[$0.42|[$0.80 || $0.00 || $0.00 || $0.00 || $0.00 | $3021 | $39.09 |
| 3rd750hours || 7500 || $20.48 || $7.75|| $357 |[$0.42|[$0.92| $0.00 || $0.00 | $0.00 || $0.00 || $3314 | $4337 |
| 4h750hours || 80.00 || $21.84 |[$7.75| $3.61 [$0.42 $0.98| $0.00 || $0.00 || $0.00 || $0.00 || $3460 | w552 |
| 5th750hours || 8502 || $2321 |[$7.75 | $3.65 |[$0.42|[$1.04|| $0.00 |[$0.00 || $0.00 || $0.00| $36.07 | 4768 |
| 6th750hours || 90.00 || $2457 |[$7.75| $3.69 |[$0.42[[$1.11] $0.00 || $0.00 | $0.00 |[$0.00| $37.54 | $49.83 |

Special Calculation

Note : No special calculations for this skilled craft wage rate are required at this time.




Ratio : Jurisdiction ( * denotes special jurisdictional note
):
1 Journeyman to 1 Apprentice ERIE, HURON*, LORAIN*, MEDINA*

Special Jurisdictional Note : In Huron County the following townships are included: (Lyme, Ridgefield,
Norwalk, Townsend, Wakeman, Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich, Greenfield,
Fairfield, Fitchville and New London). In Lorain County the following townships are excluded: (Columbia). In
Medina County the following townships are included: (Litchfield and Liverpool).

Details :
An employee who is required to wear a pager after hours will receive an additional 1.00 per hour for al hours worked.

Vacation: 1 week for 1 year
2 weeksfor 2 years or more

Holidays. Memorial Day - Fourth of July - Labor Day - Thanksgiving Day - Christmas Day -
New Y ears Day

The following work is excluded from the Teledata Technician work scope:

The installation of computer systems in industrial applications such as assembly lines, robotics, computer controller
manufacturing systems.

The installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where thereisno Inside
Wireman employed, the Teledata Technician may install raceway, or conduit not greater then 10 ft.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system isinstalled in conduit

All HVAC control work.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 38

Change # : LCNO01-2020fbLoc38

Craft : Electrical Effective Date : 04/30/2020 Last Posted : 04/30/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)

Classification

[Electrician || $30.88 | $9.05 || $10.05 || $0.42|[ $0.00 || $0.50 || $1.20 | $0.00 |[$0.00] $61.10 | $8L.04

[Apprentics| Per cent | [ Ll Ll [

1st year 1st 35.00 $13.96 $9.05 || $0.00 || $0.42 || $0.00 || $0.50 || $0.42 || $0.00 || $0.00 $24.35 $31.33
6 Months

1st year 40.00 $15.95 $9.05 || $0.00 || $0.42 || $0.00 || $0.50 || $0.48 || $0.00 || $0.00 $26.40 $34.38
2nd 6
Months

2nd year 45.00 $17.95 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.54 || $0.00 || $0.00 $34.99 $43.96
3rd6
Months

2nd year 50.00 $19.94 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.60 || $0.00 || $0.00 $37.04 $47.01
4th 6
Months

3rd year 5th 55.00 $21.93 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.66 || $0.00 || $0.00 $39.09 $50.06
6 Months

3rd year 60.00 $23.93 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.72 || $0.00 || $0.00 $41.15 $53.11
3rd year
6th 6
Months

4th year 7th 65.00 $25.92 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.78 || $0.00 || $0.00 $43.20 $56.16
6 Months

4th year 8th 70.00 $27.92 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.84 || $0.00 || $0.00 $45.26 $59.21
6 Months

4th year 9th 75.00 $29.91 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.90 || $0.00 || $0.00 $47.31 $62.27
6 Months

5th year 80.00 $31.90 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.96 || $0.00 || $0.00 $49.36 $65.32
10th 6
Months

Special Calculation Note : OTHER: National Electrical Benefit Fund (NEBF).

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

1 to 3 Journeyman up to 2 Apprentice CUYAHOGA, GEAUGA*, LORAIN*

4 to 6 Journeymen up to 4 Apprentice
7 to 9 Journeymen up to 6 Apprentice



and continue as above per job site

Special Jurisdictional Note : In Geauga County the following townships are included: (Bainbridge, Chester
and Russell). In Lorain County the following township is included (Columbia Twp).

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 38 Lt Commercial Northern

Change # : LCNO1-2021fbLoc38

Craft : Electrical Effective Date : 01/20/2021 Last Posted : 01/20/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other |[LECET |[MISC
Tr. *) *)
Classification

Electrician || $30.88 | $9.05 || $10.05 || $0.42 || $0.00 || $0.00 | $1.20 || $0.00 || $0.00 | $60.60 |  $80.54
CE-3 $26.31 $6.35 || $0.00 || $0.84 || $0.00 || $0.79 || $0.79 || $0.00 || $0.10 $35.18 $48.34
12,001-
14,000 Hrs
CE-2 $20.67 $6.35 || $0.00 || $0.84 || $0.00 || $0.62 || $0.62 || $0.00 || $0.10 $29.20 $39.54
10,001-
12,000 Hrs
CE-1 $18.79 $6.35 || $0.00 || $0.84 || $0.00 || $0.56 || $0.56 || $0.00 || $0.10 $27.20 $36.60
8,001-
10,000 Hrs
Cw-4 $16.91 $6.35 || $0.00 || $0.84 || $0.00 || $0.51 || $0.51 || $0.00 || $0.10 $25.22 $33.68
6,001-8,000
Hrs
CwW-3 $15.03 $6.35 || $0.00 || $0.84 || $0.00 || $0.45 || $0.45 || $0.00 || $0.10 $23.22 $30.73
4,000-6,000
Hrs
Cw-2 $14.09 $6.35 || $0.00 || $0.84 || $0.00 || $0.42 || $0.42 || $0.00 || $0.10 $22.22 $29.27
2,001-4,000:
Hrs
CW-10- $13.15 $6.35 || $0.00 || $0.84 || $0.00 || $0.39 || $0.39 || $0.00 || $0.10 $21.22 $27.80
2,000 Hrs
Apprentice| Per cent Ll L Ll Ll I
1st 6 35.00 $13.96 $9.05 || $0.00 || $0.42 || $0.00 || $0.50 || $0.42 || $0.00 || $0.00 $24.35 $31.33
Months
2nd 6 40.00 $15.95 $9.05 || $0.00 || $0.42 || $0.00 || $0.50 || $0.48 || $0.00 || $0.00 $26.40 $34.38
Months
3rd 6 45.00 $17.95 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.54 || $0.00 || $0.00 $34.99 $43.96
Months
4th 6 50.00 $19.94 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.60 || $0.00 || $0.00 $37.04 $47.01
Months
5th 6 55.00 $21.93 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.66 || $0.00 || $0.00 $39.09 $50.06
Months
6th 6 60.00 $23.93 $9.05 || $6.53 || $0.42 | $0.00 || $0.50 || $0.72 || $0.00 || $0.00 $41.15 $53.11
Months
7thé || 6500 || $2592 || $9.05 || $6.53 || $0.42 || $0.00|| $0.50 || $0.78 || $0.00 || $0.00 | $4320 || $56.16




| Months || I Ll L Ll (I I

8th 6 70.00 $27.92 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.84 || $0.00 || $0.00 $45.26 $59.21
Months

9th 6 75.00 $29.91 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.90 || $0.00 || $0.00 $47.31 $62.27
Months

10th 6 80.00 $31.90 $9.05 || $6.53 || $0.42 || $0.00 || $0.50 || $0.96 || $0.00 || $0.00 $49.36 $65.32
Months

Special Calculation Note : OTHER: National Electrical Benefit Fund (NEBF).

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :
1 to 3 Journeyman to 2 Apprentice CUYAHOGA, GEAUGA*, LORAIN*

4 to 6 Journeymen to 4 Apprentice
7 to 9 Journeymen to 6 Apprentice
and continue as above per job site

Construction Electrician and Construction Wireman Ratio
There shall be a minimum ratio of one inside Journeyman
Wireman to every (4) employees of different classifications
per jobsite. An Inside Journeyman Wireman is required on
the project as the fifth (5th) worker or when apprentices are
used.

Special Jurisdictional Note : In Geauga County the following townships are included: (Bainbridge, Chester
and Russell). In Lorain County the following township is included (Columbia).

The scope of work for the light commercial agreement shall apply to the following small medical clinics,
stand-alone doctor and dentist offices with up to 600 amp service (not attached to a hospital), gas
stations/convenience stores, fast food restaurants and franchised chain restaurants including independent
bars and taverns, places of worship, funeral homes, nursing homes, assisted living facilities and day-care
facilities under 15,000 sq ft, small office, retail/wholesale facilities under 15,000 sq ft with less than 10 units
attached, storage units, car washes, express hotels and motels (4 stories or less) without conference or
restaurants facilities, residential units (subject to Davis Bacon Rates) small stand-alone manufacturing
facilities when free standing and not part of a larger facility (less than 15,000 sq ft) solar projects (500 panels
or less) unless other wise covered under this agreement, lighting retrofits (when not associated with
remodels involving branch re-circuiting) Lighting retrofits shall be defined as the changing of lamps and
ballasts in existing light fixtures and shall also include the one for one replacement of existing fixtures.

Details :
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Electrical Local 38 Voice Data Video

Change # : LCN01-2021fbLoc38VDV

Craft : Voice Data Video Effective Date : 04/28/2021 Last Posted : 04/28/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. *) *)
Classification

Electrical $27.55 $7.75 || $3.20 |[0.42$1.24] $0.50 |[ $0.86 || $0.00 || $0.00 || $41.52 | 85530
Installer
Technician
Communication $28.80 $7.75 || $3.20 |[80.42/$1.30|| $0.50 |[$0.90 || $0.00 |[$0.00 || $42.87 || $57.27
Technician
Senior $29.80 $7.75 || $3.20 |[$0.42([$1.34] $0.50 || $0.93 || $0.00 [ $0.00 | $43.94 || $58.84
Technician
Security $27.55 $7.75 || $3.20 |[s0.42$1.24] $0.50 |[ $0.86 || $0.00 || $0.00 || $41.52 | 85530
Technician
Level
Security $28.80 $7.75 || $3.20 |[80.42/$1.30]| $0.50 |[$0.90 || $0.00 |[80.00 || $42.87 || $57.27
Technician
Level 11
Security $29.80 $7.75 || $3.20 |[80.42$1.34] $0.50 || $0.93 || $0.00 || $0.00 || $43.94 || $58.84
Technician
Level 111
Audio/Visual $27.55 $7.75 || $3.20 |[s0.42([s1.24] $0.50 || $0.86 || $0.00 [ 80.00 | $41.52 || $55.30
Technician
Level I
Audio/Visual $28.80 $7.75 || $3.20 |[s0.42$1.30] $0.50 |[$0.90 || $0.00 || $0.00 || $42.87 | $57.27
Technician
Level IT
Audio/Visual $29.80 $7.75 || $3.20 |[0.42$1.34] $0.50 |[$0.93 || $0.00 || $0.00 || $43.94 | $58.84
Technician
Level 111
| Apprentice ||  Pereent || | |l | | 1 | | I |
| 1st6months || 55.00 || $15.15 |[$7.75 || $3.20 [[$0.42][$0.68] $0.50 |[ $0.47 || $0.00 |[80.00] $28.17 | 83575 |
| 2nd 6 months || 65.00 || $17.91 [[$7.75 ]| $3.20 |[$0.42[$0.81][ $0.50 [[ $0.56 || $0.00 |[ $0.00 || $31.15 | s40.10 |
| 3rd 6 months || 75.00 || $20.66 || $7.75 || $3.20 [$0.42[80.93 | $0.50 | $0.65 || $0.00 || $0.00 || $34.11 || $44.44 |
| 4th 6 months || 80.00 || $22.04 |[$7.75 | $3.20 |[$0.42[$0.99]| $0.50 |[ $0.69 || $0.00 | $0.00| $35.59 | s46.61 |
| 5th 6 months || 85.00 || $23.42 |[$7.75 | $3.20 [[s0.42][s1.05]] $0.50 |[$0.73 || $0.00 |[80.00] $37.07 | $48.78 |
| 6th 6 months || 90.00 || $24.80 |[$7.75 | $3.20 |[s0.42[s1.12][ $0.50 [[$0.78 || $0.00 |[ $0.00 || $38.57 | $50.96 |

Special Calculation Note : Other is National Electrical Benifit Fund.

file://elfile01/user/grothgery/My Documents/7 Electrical 38 voice data.mhtml
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Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeyman to 1 Apprentice CUYAHOGA, GEAUGA*, LORAIN*

Special Jurisdictional Note : In Geauga County the following townships are included (Bainbridge,
Chester and Russell). In Lorain County the following township is included (Columbia Twp.).

Details :

*Installer Technician - Successful completion of the Installer/Tech Apprenticeship Program or have been
certified by an IBEW/NECA Joint apprenticeship Program as a Installer/Technician.

* Communications Technician - At least (2) years experience as a Installer/Technician and a minimum of 12
hours continuous related education or have been certified by an IBEW/NECA Joint Apprenticeship and Training
Program as a Communications/Technician.

The following work is excluded from the Teledata Technician work scope:

The installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

The installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is no
Inside Wireman employed, the Teledata Technician may install raceway, or conduit not greater then 10 ft.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in
conduit

All HVAC control work.

file://elfile01/user/grothgery/My Documents/7 Electrical 38 voice data.mhtml 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 44

Change # : LCN01-2019fbLoc44

Craft : Roofer Effective Date : 06/19/2019 L.ast Posted : 06/19/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pensionj| Ap Vae. || Annuity|| Other | LECET || MISC
T () *
Classification
[Roofer || $33.65 $9.15 |[ $9.75 I[$0.28][ s0.00][ s0.00 [ $0.06 |[ $0.00 |[$0.00] $52.89 ][ $69.71 |
[Waterproofer] $35.80 $9.10 |[ $9.35 |[s0.28][ $0.00]] s0.00 | $0.06 || $0.00 | $0.00] $54.59 || $7249 |
Applicant & I
Helper
Trainees
0 to 1851 hrs] $13.75 $0.40 |[ $0.50 }[50.28][$0.00]f s0.00 |/ $0.06 | $0.00 | $0.00| $1499 || $2L.86
1852 to 3350 318,51 $9.15 || $9.75 [ $0.28 || $0.00 |} $0.00 || $0.06 || $0.00 || $0.00 $37.75 $47.01
hrs
3351 to 4850 $23.56 $9.15 | $9.75 || $0.28 (| $0.00|| $0.00 || $0.06 i $0.00 || $0.00 | $42.80 $54.58
hrs
4851 to 6350 $26.92 $9.15| $9.75 || $0.28 || $0.00|} $0.00 || $0.06 || $0.00 |} $0.00 $46.16 $59.62
hrs
6351 to 7550 $30.29 $9.15 || $9.75 |[$0.28 | $0.00(] $0.00 || $0.06 | $0.00 |} $0.00| $49.53 $64.68
hrs
7551 s || $33.65 [ 39.15 ]| $9.75 ]| s0.28]} $0.00|| $0.00 || $0.06 || $0.00 |[ $0.00 | $52.89 $69.71 |
Apprentice |  Pereent || || Ll Ll I |
Start of 40.85 $13.75 || $0.40 || $0.50 { $0.28 |1 $0.00 || $0.00 || $0.06 | $0.00 { $0.00 $14.99 $21.86
school
600 hrs 45.00 $15.14 || $0.40 || $0.50 | $0.28{ $0.00]] $0.00 [} $0.06 || $0.00 {| $0.00 $16.38 $23.95
worked/72
school hrs
1200 hrs 50,00 $16.82 || $9.15 || $9.75 ]| $0.2811 $0.00] $0.00 (| $0.06 || $0.00 | $0.00 $36.07 $44 .48
worked/144
school hrs
1800 lus 55.00 $18.51 || $9.15 | $9.75 1/ %0.28{{ $0.00 (| $0.00 || $0.06 [} $0.00 |} $0.00| $37.75 $47.00
worked/216
school hrs
2400 trs 60.00 $20.19 [ $9.15 )| $9.75 || $0.28|[$0.00| $0.00 | $0.06 ;| $0.00 || $0.00 $39.43 $49.53
worked/ 288
school hrs
3000 hrs 70,00 $23.55 | $9.15 || $9.75 || $0.28 || $0.00|[ $0.00 || $0.06 || $0.00 || $0.00 $42.80 $54.57
worked/360
school hrs
3600 hrs 80.00 $26.92 | $9.15 |1 $9.75 |[$0.28 || $0.00{ $0.00 | $0.06 || $0.00 || $0.00 H $46.16 $59.62
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worked/432
school hus

4200 hrs 90.00 $30.28 i $9.15 || $9.75 [1$0.281 $0.00( $0.00 || $0.06 || $0.00 || $0.00 $49.53 $64.67
worked/504 N
school hrs

4800 hrs/576|| 100.00 $33.65 | $9.15 $9.75 |{$0.281$0.00{ $0.00 || $0.06 || $0.00 | $0.00 | $52.89 369.71
school hrs

Special Calculation Note : Other is for Drug Testing.

Ratio : Jurisdiction { * denotes special jurisdictional
note ) :
2 Journeymen to | Apprentice ASHTABULA, CUYAHOGA, ERIE, GEAUGA,

1 Applicant/Helper Trainee LAKE, LORAIN*, SANDUSKY

Special Jurisdictional Note : Lorain (The Ohio Turnpike North)

Details :
$0.04 for "Other" is for Drug Testing
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 88

Change # : LCNO01-2020fbLoc88

Craft : Roofer Effective Date : 06/04/2020 Last Posted : 06/04/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||[Annuity|| Other ||LECET || MISC
Tr. *) (*)
Classification
[Roofer || $27.00 | $8.90 || $8.95 || $0.40[$0.00] $1.25 | $0.15 || $0.00 || $0.00 || 4665 | $60.15 |
[HELPERS || [ [ [ [ [ |
Helper -500 $15.12 $2.25 || $0.00 || $0.40 (| $0.00| $1.25 || $0.15 || $0.00 || $0.00 $19.17 $26.73
Hrs. 1st 6
months
Helper - $16.74 $8.90 || $8.95 || $0.40( $0.00| $1.25 || $0.15 || $0.00 || $0.00 $36.39 $44.76
500 Hrs.
2nd 6
months
2nd year $18.36 $8.90 || $8.95 || $0.40 || $0.00| $1.25 || $0.15 || $0.00 || $0.00 $38.01 $47.19
Helper
3rd year $19.98 $8.90 || $8.95 || $0.40 (| $0.00 || $1.25 || $0.15 || $0.00 || $0.00 $39.63 $49.62
Helper
4th year $21.60 $8.90 || $8.95 || $0.40 (| $0.00 | $1.25 || $0.15 || $0.00 || $0.00 $41.25 $52.05
Helper
5th year $23.22 $8.90 || $8.95 || $0.40( $0.00 | $1.25 || $0.15 || $0.00 || $0.00 $42.87 $54.48
Helper
6th year $24.84 $8.90 || $8.95 || $0.40 || $0.00| $1.25 || $0.15 || $0.00 || $0.00 $44.49 $56.91
Helper
appreicd _ Peee ] [ |
1st 6 56.00 $15.12 $8.90 || $8.95 || $0.40 (| $0.00 | $1.25 || $0.15 || $0.00 || $0.00 $34.77 $42.33
months
w/500 hrs
2nd 6 62.00 $16.74 $8.90 || $8.95 || $0.40( $0.00 | $1.25 || $0.15 || $0.00 || $0.00 $36.39 $44.76
months
w/500 hrs
3rd 6 68.00 $18.36 $8.90 || $8.95 || $0.40( $0.00 || $1.25 || $0.15 || $0.00 || $0.00 $38.01 $47.19
months
w/500 hrs
4th 6 74.00 $19.98 $8.90 || $8.95 || $0.40 (| $0.00 || $1.25 || $0.15 || $0.00 || $0.00 $39.63 $49.62
months
w/500 hrs
5th 6 80.00 $21.60 $8.90 || $8.95 || $0.40 (| $0.00 || $1.25 || $0.15 || $0.00 || $0.00 $41.25 $52.05
months
w/500 hrs




6th 6
months
w/500 hrs

86.00

$23.22

$8.90

$8.95

$0.40

$0.00

$1.25

$0.15

$0.00

$42.87

$54.48

7th 6
months
w/500 hrs

92.00

$24.84

$8.90

$8.95

$0.40

$0.00

$1.25

$0.15

$0.00

$44.49

$56.91

8th 6
months
w/500 hrs

100.00

$27.00

$8.90

$8.95

$0.40

$0.00

$1.25

$0.15

$0.00

$46.65

$60.15

Special Calculation Note : Roofers working in any form of coal tar pitch, whether hot or cold, installing
and/or removing will be paid $.25 more per hour.
Other $0.15 is for C.I.D.B.

Ratio :

No helper shall be used on any one job unless 1

Journeymen, and 1 Apprentices are working on said job

.One

(1) Journeymen to One (1) Apprentice to One (1) Helper

Special Jurisdictional Note : In Lorain County (South of the Turnpike)

Details :

Jurisdiction ( * denotes special jurisdictional note

) :
SHLAND, CARROLL, COSHOCTON, CRAWFORD,

A

HOLMES, HURON, LORAIN*, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TUSCARAWAS,

WAYNE




This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.
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ARTICLE 1

— DEFINITIONS AND TERMINOLOGY

1.01  Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entlre and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.
16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations, Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.




27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated bipheny]s.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.
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41.

42.

43,

44,

45.

46.

47.

48.

49.

50.

51.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
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Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.
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F.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, matetials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

2.04

Delivery of Bonds and Evidence of Insurance

A.

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A.

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.

Starting the Work

A.

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.
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2.05

Before Starting Construction

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

2.06  Preconstruction Conference; Designation of Authorized Representatives

2.07

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.
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3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it

provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one is as binding as if required
by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

3.02  Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1.

Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

3.03  Reporting and Resolving Discrepancies

A. Reporting Discrepancies:

1.

Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.
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2. Contracior’s Review of Contract Documents During Performance of Work: If, during the

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1.

Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04  Amending and Supplementing Contract Documents

3.05

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

L.

2.

3.

A Field Order;

Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

Engineer’s written interpretation or clarification.

Reuse of Documents

A. Contractor and any Subcontractor or Supplier shall not:

L.

have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or
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B.

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

3.06  Electronic Data

A.

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such electronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 — AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01  Availability of Lands

A.

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agtee on entitlement to or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a Claim therefor @s provided in Paragraph 10.05.

Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.
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4.02  Subsurface and Physical Conditions
A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03  Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or
3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.
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B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4,04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and
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2. the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.

4,05  Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.
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4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

I. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

E. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such special conditions under which Work
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is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against all claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’s own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE
5.01  Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the
Contract Documents.
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B. All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B
and 5.02,

5.02 Licensed Sureties and Insurers

5.03

- A. All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

Certificates of Insurance

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.
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5.04 Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1.

claims under workers® compensation, disability benefits, and other similar employee benefit
acts;

claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

L.

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;
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5.05

5.06

4. contain a provision or endorsement that the coverage afforded will not be canceled,

6.

materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter. '

Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain
property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). This insurance shall:

1.

include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee;

be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.




5.07

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property
insurance coverage within the limits of such amounts, each may purchase and maintain it at the
purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
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policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary
Conditions as loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) under such policies for losses and
damages so caused. None of the above waivers shall extend to the rights that any party making
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,

directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

Receipt and Application of Insurance Proceeds

A.

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other special agreement is
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on
account thereof, and the Work and the cost thereof covered by an appropriate Change Order.

Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
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reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

5.09  Acceptance of Bonds and Insurance,; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as the
other may reasonably request. If either party does not purchase or maintain all of the bonds and
insurance required of such party by the Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the start of the Work, or of such failure to
maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

5.10  Partial Utilization, Acknowledgment of Property Insurer

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES
6.01  Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.
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6.02  Labor; Working Hours

6.03

6.04

6.05

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.

All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.

Progress Schedule

A.

Contractor shall adhere to the Prbgress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

Substitutes and “Or-Equals”

A.

Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
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or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a.

in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.

2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:
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a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and
¢) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

¢) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and
b) available engineering, sales, maintenance, repair, and replacement services; and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.
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E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or
other individual or entity so identified may be revoked on the basis of reasonable objection after
due investigation. Contractor shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by
the difference in the cost occasioned by such replacement, and an appropriate Change Order will
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or
Engineer to reject defective Work.

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.
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E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.

6.07  Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if; to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
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6.08

6.09

6.10

6.11

performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

Permits

A.

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids,
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of
utility owners for connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A.

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas

A.

Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.
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6.13

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded

in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

Record Documents

A.

Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;
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6.14

6.15

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

. Contractor shall comply with all applicable Laws and Regulations relating to the safety of

persons or propetty, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety

program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose

duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or

other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.
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6.16

6.17

Emergencies

A. Inemergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, matetials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:
a. Submit number of Samples specified in the Specifications.
b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog

numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures:

1.

Before submitting each Shop Drawing or Sample, Contractor shall have:

a.

reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;
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c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied

Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

1.

Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.
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6.18  Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

6.19  Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4, use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20  Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
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or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work,
or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of; or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21  Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unfess such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional.
Shop Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.
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D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE
7.01  Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others' work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed
by others under this Article 7, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

7.02  Coordination

A. TIf Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:
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7.03

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and
3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer. '

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC, All rights reserved.




8.06

8.07

8.08

8.09

8.10

8.11

8.12

tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.

Change Orders
A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

Evidence of Financial Arrangements , ,

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidencg that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.
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9.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a greater degree of confidence that the
completed Work will conform generally to the Contract Documents. On the basis of such visits
and observations, Engineer will keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable
to the performance of the Work.

9.03  Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

9.04  Authorized Variations in Work

A. Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

9.05  Rejecting Defective Work

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
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or that will prejudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will also have authority to require
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

9.06  Shop Drawings, Change Orders and Payments

9.07

9.08

A.

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pettaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.
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9.09 Limitations on Engineer’s Authority and Responsibilities

9.10

A.

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or
not exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.

. Engineer will not supervise, direct, control, or have authority over or be responsible for

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Suppliet, or of any other individual or entity performing any of the Work.

Engineer’s review of the final Application for Payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generally that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply
to the Resident Project Representative, if any, and assistants, if any.

Compliance with Safety Program

A.

While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A.

Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.
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10.02  Unauthorized Changes in the Work

10.03

A.

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

Execution of Change Orders

A.

Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the patties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

10.05

A.

If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

Claims

A.

Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the Contract within 60 days after the
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start of such event (unless Engineer allows additional time for claimant to submit additional or
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05. (

ARTICLE 11 — COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B,
and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
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employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.
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e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.
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11.02

11.03

Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

Allowances

A.

Tt is understood that Contractor has included in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

. Cash Allowances:

1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.
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C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1.

the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

there is no corresponding adjustment with respect to any other item of Work; and

Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 —- CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1.

where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

L.

2.

a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;
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b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.¢, inclusive.

12.02 Change of Contract Times

12.03

A.

The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

Delays

A.

Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.
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C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 — TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.
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13.04

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. Ifit is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to all costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05."

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.
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13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found
to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
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resolution costs) arising out of or relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair or replacement of work of others)
will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
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elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incutred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 —- PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.
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3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supetvise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or
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to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a.

the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due.

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a.

C.

d.

claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

there are other items entitling Owner to a set-off against the amount recommended; or

Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
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adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project ot not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion.
There shall be attached to the certificate a tentative list of items to be completed or corrected
before final payment. Owner shall have seven days after receipt of the tentative certificate during
which to make written objection to Engineer as to any provisions of the certificate or attached
list. If, after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s
objections, Engineer considers the Work substantially complete, Engineer will, within said 14
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
" deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.
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E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4, No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.
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14.07 Final Payment

A. Application for Payment:

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. a list of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of ‘Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

L.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15 — SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05. '

15.02 Owner May Terminate for Cause
A. The occutrence of any one or more of the following events will justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
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suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4, Contractor’s violation in any substantial way of any provisions of the Contract Documents.

. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion); '

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
liability.

. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.
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15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including interest thereon. The provisions of this
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage
directly attributable to Contractor’s stopping the Work as permitted by this Paragraph.

ARTICLE 16 — DISPUTE RESOLUTION
16.01 Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
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will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01

17.02

17.03

Giving Notice

A.

Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

Computation of Times

A.

When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.

Cumulative Remedies

A.

The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.




17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required bj/, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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